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DOCUMENT 00 11 16 

INVITATION TO BID 
 
Contract: SD-2012-04 
Project: Municipal Separate Storm Sewer System (MS4) Inspections 
 
Owner: 
City of Durham 
101 City Hall Plaza 
Durham, North Carolina 27701 
 
Engineer/Issuing Office: 
Attention: Dana P. Hornkohl, P.E., CFM 
City of Durham 
Department of Public Works, Stormwater Services Division 
101 City Hall Plaza 
Durham, North Carolina 27701 
(919) 560-4326, ext. 30246 
 
Date: November 21, 2012 
 
The City of Durham will open sealed formal Bids submitted by prequalified Bidders at 2:00 PM, 
Thursday, January 10, 2013 for Contract SD-2012-04, Project: Municipal Separate Storm Sewer System 
(MS4) Inspections in the Department of Public Works Conference Room, Third Floor, 101 City Hall 
Plaza, Durham, North Carolina.  The Project includes the furnishing of all materials, labor, equipment, 
tools, etc. unless otherwise specified, for the complete inspection of portions of the MS4 for specified site 
locations throughout the City of Durham.  Inspections of the MS4 will include location and verification of 
system components, inspections to locate possible illicit discharges into the system, and general 
inspections of system components to document condition. 
 
Beginning 8:00 AM, Monday, December 3, 2012, the Project Manual including Bidding Documents, 
Contract Documents, and Technical Specifications, including Drawings, may be viewed and downloaded, 
free of charge, from the City of Durham, Department of Public Works web site: 
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx. 
 
City of Durham Street Construction Specifications and Water and Sewer Construction Specifications may 
be downloaded at: http://durhamnc.gov/ich/op/pwd/eng/Pages/ConsSpecs.aspx. 
 
Bidders are encouraged to attend the pre-Bid conference at 2:00 PM, Tuesday, December 18, 2012 in the 
Department of Public Works Conference Room, Third Floor, 101 City Hall Plaza, Durham, North 
Carolina. 
 
Only Bids submitted by prequalified Bidders will be considered.  SDBE Contractor Prequalification 
Forms are to be submitted to the City of Durham Department of Equal Opportunity/Equity Assurance 
(EO/EA).  The deadline for submitting completed Prequalification Forms is Friday, January 4, 2013.  
Prequalification Forms can be downloaded from the EO/EA web site: 
http://durhamnc.gov/ich/as/eoea/Documents/equal_guidelines.pdf.  SDBE Contractor Prequalification 
Forms are also available in Appendix D of the Project Manual. 
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Each Bidder must be licensed under Chapter 87 of the North Carolina General Statutes.  The City Council 
of the City of Durham reserves the right to reject any or all of the Bids.  All Bids must include a non-
collusion affidavit. 
 
To ensure that all Bidders using the Purchasing Division’s web site are kept up to date on any Addenda, 
changes, or information notices, please send an e-mail to SSDProjects@durhamnc.gov indicating your 
intention to prepare a Bid for the Project.  Failure to complete this step may render your Bid as non-
responsive. 
 
Contract: SD-2012-04, Project: Municipal Separate Storm Sewer System (MS4) Inspections 
 
Sites:  Ninth Street      West Main Street @ North Gregson Street 
  Fernway Avenue @ Liggett Street  East Main Street @ Alston Avenue 
  Durham Rescue Mission   2024 West Main Street 
  Peachtree Place @ Liberty Street  Durham Marriott 
  Foster Street     West Trinity Avenue @ North Duke Street 
  Durham School of the Arts   Urban Avenue @ North Duke Street 
  North Queen Street @ Ottawa Avenue Watts Street @ Gloria Avenue   
 
The City of Durham requires the Project to be completed in 365 calendar days (1 calendar year) from date 
of Notice to Proceed. 
 
No Bid shall be considered or accepted unless at the time of its filing the same shall be accompanied by a 
deposit of cash or a certified or cashier's check drawn on a bank or trust company insured by the Federal 
Deposit Insurance Corporation (FDIC), in an amount equal to five percent (5%) of the amount of the Bid.  
The check shall be made payable to the City of Durham.  Said deposit shall guarantee that the Contract 
will be entered into by the successful Bidder if the award is made.  Such deposit of cash or certified or 
cashier's check may be held by the City until the successful Bidder has executed and delivered the 
Contract Documents, including performance and payment bond, to the City of Durham and returned or 
kept in accordance with North Carolina General Statute 143-129. 
  
Refer to other Bidding requirements described in Document 00 21 15 and Document 00 31 00. 
 
In lieu of the cash deposit or certified or cashier’s check mentioned above, the Bidder may file a Bid bond 
in the same amount executed by a corporate surety authorized to execute such bonds in North Carolina 
and conditioned as provided by North Carolina General Statute 143-129 and in the form attached to the 
Bidding Documents (see Appendix F) or on file with the Engineer.  Bid bond forms enclosed as part of 
the Bidding Documents must be properly executed at the time Bids are submitted before Bid will be 
considered.  Properly executed Power of Attorney of the corporate surety's agent shall accompany such 
bond and be attached to the page provided therefore in the Bidding Documents. 
 
Bids shall be submitted under a condition of irrevocability, except as required by law, for a period of 
ninety (90) days after Bid opening.  The City of Durham reserves the right to accept or reject any or all 
Bids. 

END OF DOCUMENT 
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DOCUMENT 00 21 15 

INSTRUCTIONS TO BIDDERS - EJCDC 

1.1 SUMMARY 

A. Document Includes: 
1. Defined terms. 
2. Copies of Bidding Documents. 
3. Qualifications of Bidders. 
4. Examination of Bidding Documents, other related data, and Site. 
5. Pre-Bid conference. 
6. Site and other areas. 
7. Interpretations and Addenda. 
8. Bid security. 
9. Contract Times. 
10. Liquidated damages. 
11. Substitute and “or-equal” items. 
12. Subcontractors, suppliers, and others. 
13. Preparation of Bid. 
14. Basis of Bid; comparison of Bids. 
15. Submittal of Bid. 
16. Modification and withdrawal of Bid. 
17. Opening of Bids. 
18. Bids to remain subject to acceptance. 
19. Evaluation of Bids and award of Contract. 
20. Contract security and insurance. 
21. Signing of Agreement. 
22. Sales and use taxes. 

B. Related Documents: 
1. Document 00 11 16 - Invitation to Bid. 
2. Document 00 31 00 - Available Project Information. 
3. Document 00 41 43 - Bid Form - Unit Price (Single-Prime Contract). 
4. Document 00 72 15 - General Conditions – EJCDC Stipulated Sum (Single-

Prime Contract). 
5. Bond types and values. 

C. Notice of Bidding Documents and Contract Documents Provision Changes and Updates 
1. The Bidder is advised that these Bidding Documents and Contract Documents 

include numerous changes, revisions, and updates from prior City of Durham 
contracts. 

1.2 DEFINED TERMS 

A. Refer to Article 1 of the General Conditions. 
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1.3 COPIES OF BIDDING DOCUMENTS 

A. The Bidding Documents are identified as “Project Manual including Bidding Documents, 
Contract Documents, and Technical Specifications for Contract No. SD-2012-04, Project: 
Municipal Separate Storm Sewer System (MS4) Inspections.” 

B. Bidding Documents may be viewed and downloaded from the City of Durham, 
Department of Public Works web site: 
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx. 

To ensure that all Bidders using the Department of Public Works web site are kept up to 
date on any Addenda, changes, or information notices, please send an e-mail to 
SSDProjects@durhamnc.gov indicating your intention to prepare a Bid for the Project.  
Failure to complete this step may render your Bid as non-responsive. 

C. Complete sets of Bidding Documents shall be used in preparing Bids; neither the City of 
Durham nor the Engineer assumes any responsibility for errors or misinterpretations 
resulting from the use of incomplete sets of Bidding Documents. 

D. Upon receipt of Bidding Documents, Bidder shall verify that the Bidding Documents are 
complete.  The Bidder shall notify the Engineer if they have received incomplete Bidding 
Documents. 

E. The City of Durham and Engineer, in making copies of the Bidding Documents available 
on the above terms, do so only for the purpose of obtaining Bids for the Work and do not 
confer a license or grant for any other use. 

1.4 QUALIFICATIONS OF BIDDERS 

A. The Contractor must be prequalified with the City of Durham at the time of the Bid 
opening.  Bidders must submit the completed Small Disadvantaged Business Enterprise 
(SDBE) Contractor Prequalification Forms to the City of Durham Department of Equal 
Opportunity/Equity Assurance (EO/EA), by the deadline for submission of these forms as 
shown in Section 00 11 16, in order for City review of such requests to be completed 
prior to the Bid opening.  The SDBE forms are included in Appendix D of this document, 
and can be found at the following web site: 
http://durhamnc.gov/ich/as/eoea/Documents/equal_guidelines.pdf.  All questions 
concerning Prequalification should be directed to the City of Durham Department of 
EO/EA, (919) 560-4180. 

B. Notice Under the Americans with Disabilities Act (ADA): 
1. Notice Under the Americans with Disabilities Act - A person with a disability 

may receive an auxiliary aid or service to effectively participate in city 
government activities by contacting the ADA Coordinator, voice (919) 560-4197, 
fax (919) 560-4196, TTY (919) 560-1200, or ADA@durhamnc.gov, as soon as 
possible but no later than forty-eight (48) hours before the event or deadline date. 
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C. The Contractor shall demonstrate the ability to complete a majority of all portions of the 
Contract using equipment and personnel owned and employed by the Contractor.  The 
Contractor shall include the following information in the Bid in the spaces provided: 
1. The number of years the Contractor has been regularly engaged in similar 

Contract municipal work and a list of projects they have completed with their 
equipment and personnel. 

2. A list of the Contractor's personnel experienced to do the Work including the 
Superintendent to be in charge of the Work, including the length of their 
experience with this type of municipal work. 

3. A list of the Contractor's equipment in good condition and suitable for 
completion of the Contract. 

D. Miscellaneous: 
1. If the Contractor fails to demonstrate the ability to complete a majority of all 

portions of the Contract with equipment and personnel owned and employed by 
the Contractor, the Bid may be considered non-responsive. 

2. The Contractor shall be licensed under Chapter 87 of the North Carolina General 
Statutes as a General Contractor.  The Privilege License of the Contractor shall 
be included in the Bid. 

3. A Privilege License for all Subcontractors of the apparent Successful Bidder, and 
those Bidders requested by the City of Durham, shall be filed within five (5) days 
after the Bid opening. 

4. City of Durham Privilege Licenses may be obtained from the Department of 
Finance, Treasury Management Division, located at 101 City Hall Plaza, 
Durham, North Carolina, (919) 560-4700. 

1.5 EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE 

A.  Subsurface and Physical Conditions 
1. The General Conditions identify: 

a. Those reports of explorations and tests of subsurface conditions at or 
contiguous to the Site that the Engineer has used in preparing the 
Bidding Documents. 

b. Those drawings of physical conditions in or relating to existing surface 
and subsurface structures at or contiguous to the Site (except 
Underground Facilities) that the Engineer has used in preparing the 
Bidding Documents. 

B. Copies of reports and drawings referenced in Paragraph 1.5.A.1 will be made available 
by the City of Durham to any Bidder on request.  Those reports and drawings are not part 
of the Contract Documents, but the “technical data” contained therein upon which the 
Bidder is entitled to rely and have been identified and established as provided in 
Paragraph 4.02 of the General Conditions.  Bidder is responsible for any interpretation or 
conclusion Bidder draws from any “technical data” or any other data, interpretations, 
opinions, or information contained in such reports or shown or indicated in such 
drawings. 
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C. Underground Facilities 
1. Information and data shown or indicated in the Bidding Documents with respect 

to existing Underground Facilities at or contiguous to the Site is based upon 
information and data furnished to the City of Durham and Engineer by owners of 
such Underground Facilities, including the City of Durham, or others. 

D. Hazardous Environmental Condition 
1. The General Conditions identify those reports and drawings related to a 

Hazardous Environmental Condition identified at the Site, if any, that Engineer 
has used in preparing the Bidding Documents. 

2. Copies of reports and drawings referenced in Paragraph 1.5.D.1 will be made 
available by the City of Durham to any Bidder on request.  Those reports and 
drawings are not part of the Contract Documents but the “technical data” 
contained therein upon which Bidder is entitled to rely and have been identified 
and established as provided in Paragraph 4.06 of the General Conditions.  Bidder 
is responsible for any interpretation or conclusion Bidder draws from any 
“technical data” or any other data, interpretations, opinions, or information 
contained in such reports or shown or indicated in such drawings. 

E. Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders with respect to subsurface conditions, other physical conditions and 
Underground Facilities, and possible changes in the Bidding Documents due to differing 
or unanticipated conditions appear in Paragraph 4.04 of the General Conditions.  
Provisions concerning responsibilities for the adequacy of data furnished to prospective 
Bidders with respect to Hazardous Environmental Conditions at the Site, if any, and 
possible changes in the Contract Documents due to any Hazardous Environmental 
Condition uncovered or revealed at the Site which was not shown or indicated in the 
Drawings or Technical Specifications or identified in the Contract Documents to be 
within the scope of the Work appear in Paragraph 4.06 of the General Conditions. 

F. On request, the City of Durham will provide Bidder access to the Site to conduct such 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary 
for submission of a Bid.  Bidder shall fill all holes and clean up and restore the Site to its 
former condition upon completion of such explorations, investigations, tests, and studies.  
Bidder shall comply with all applicable Laws and Regulations relative to excavation and 
utility locates.  All requests for access to the Site must be received forty-eight (48) hours 
prior to the preferred time of access.  All Site access requests must be made to and 
coordinated by the Resident Project Representative (Frank Louder, 
frank.louder@durhamnc.gov, (919) 560-4326. ext. 30244).  The Bidder may not access 
any Site without written permission from the City of Durham. 

G. Reference is made to Paragraph 7.04 of the General Conditions for the identification of 
the general nature of other work that is to be performed at the Site by the City of Durham 
or others (such as utilities and other contractors) that relates to the Work contemplated by 
these Bidding Documents.  On request, the City of Durham will provide to each Bidder 
for examination access to or copies of Contract Documents (other than portions thereof 
related to price) for such other work. 
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H. It is the responsibility of each Bidder before submitting a Bid to: 
1. examine and carefully study the Bidding Documents, the other related data 

identified in the Bidding Documents, and any Addenda; 
2. visit the Site and become familiar with and satisfy Bidder as to the general, local, 

and site conditions that may affect cost, progress, and performance of the Work; 
3. become familiar with and satisfy Bidder as to all federal, state, and local, Laws 

and Regulations that may affect cost, progress, and performance of the Work; 
4. carefully study all: 

a. reports of explorations and tests of subsurface conditions at or 
contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site (except Underground Facilities) which have been identified in 
Paragraph 4.02 of the General Conditions, and 

b. reports and drawings of Hazardous Environmental Conditions at the Site 
which have been identified in Paragraph 4.06 of the General Conditions; 

5. obtain and carefully study (or accept consequences of not doing so) all additional 
or supplementary examinations, investigations, explorations, tests, studies, and 
data concerning conditions (surface, subsurface, and Underground Facilities) at 
or contiguous to the Site which may affect cost, progress, or performance of the 
Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Bidder, including 
applying and specific means, methods, techniques, sequences, and procedures of 
construction expressly required by the Bidding Documents, and safety 
precautions and programs incident thereto; 

6. agree at the time of submitting its Bid that no further examinations, 
investigations, explorations, tests, studies, or data are necessary for the 
determination of its Bid for performance of the Work at the price(s) bid and 
within the times and in accordance with the other terms and conditions of the 
Bidding Documents; 

7. become aware of the general nature of the Work to be performed by the City of 
Durham and others at the Site that relates to the Work as indicated in the Bidding 
Documents; 

8. correlate the information known to Bidder, information and observations 
obtained from visits to the Site, reports and drawings identified in the Bidding 
Documents, and all additional examinations, investigations, explorations, tests, 
studies, and data with the Bidding Documents; 

9. promptly give Engineer written notice of all conflicts, errors, ambiguities, 
omissions, or discrepancies that Bidder discovered in the Bidding Documents 
and confirm that the written resolution thereof by Engineer is acceptable to 
Bidder; and 

10. determine that the Bidding Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for the performance of the 
Work. 

I. The submission of a Bid will constitute an incontrovertible representation by the Bidder 
that Bidder has complied with every requirement of this Paragraph 1.5, that without 
exception the Bid is premised upon performing and furnishing the Work required by the 
Bidding Documents and applying any specific means, methods, techniques, sequences, 
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and procedures of construction that may be shown or indicated or expressly required by 
the Bidding Documents, that Bidder has given Engineer written notice of all conflicts, 
errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding 
Documents and the written resolutions thereof by Engineer are acceptable to Bidder, and 
that the Bidding Documents are generally sufficient to indicate and convey understanding 
of all terms and conditions for the performing and furnishing of the Work. 

1.6 PRE-BID CONFERENCE 

A. A pre-Bid conference will be held at 2:00 PM, Tuesday, December 18, 2012 in the 
Department of Public Works Conference Room, Third Floor, 101 City Hall Plaza, 
Durham, North Carolina.  Representatives of the City of Durham, Engineer, and the 
Department of EO/EA will be present to discuss the Project.  Bidders are encouraged to 
attend and participate in the conference.  Engineer will transmit to all prospective Bidders 
of record such agenda as Engineer considers necessary in response to questions arising 
from the conference.  Oral statements may not be relied upon and shall not be binding or 
legally effective. 

B. Bidder questions pertaining to the Work and SDBE participation will be addressed at the 
pre-Bid conference.  Bidders may also identify potential SDBE Subcontractors at the pre-
Bid conference.  

1.7 SITE AND OTHER AREAS 

A. The Site is identified in the Bidding Documents.  Right-of-Entry and easements for 
permanent structures or permanent changes in existing facilities are to be obtained and 
paid for by the City of Durham unless otherwise provided in the Bidding Documents.  All 
additional lands and access thereto required for temporary construction facilities, 
construction equipment, or storage of materials and equipment to be incorporated in the 
Work are to be obtained and paid for by the Contractor. 

1.8 INTERPRETATIONS AND ADDENDA 

A. All questions about the meaning or intent of the Bidding Documents are to be submitted 
to Engineer in writing.  Interpretations or clarifications considered necessary by Engineer 
in response to such questions will be issued by Addenda mailed or delivered to all parties 
recorded by Engineer as having received the Bidding Documents.  All Addenda will also 
be posted on the City of Durham, Department of Public Works web site: 
http://durhamnc.gov/ich/op/pwd/consproj/Pages/SD-2012-04.aspx.  Questions received 
less than seven (7) days prior to the date for opening of Bids may not be answered.  Only 
questions answered by Addenda will be binding.  Oral and other interpretations or 
clarifications shall be without legal effect. 

B. Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed 
advisable by the City of Durham or Engineer. 



CONTRACT: SD-2012-04  STORMWATER & GIS SERVICES DIVISION 
PROJECT: MS4 Inspections  DEPARTMENT OF PUBLICWORKS 
DATE: November 21, 2012  CITY OF DURHAM, NORTH CAROLINA 
 

 
 SECTION: 00 21 15 - Instructions To Bidders - EJCDC 
 PAGE: 7 

1.9 BID SECURITY 

A. No Bid shall be considered or accepted unless at the time of its filing the same shall be 
accompanied by a deposit of cash or a certified or cashier's check drawn on a bank or 
trust company insured by the Federal Deposit Insurance Corporation (FDIC), in an 
amount equal to five percent (5%) of the amount of the Bid.  The check shall be made 
payable to the City of Durham.  Said deposit shall guarantee that the Contract shall be 
entered into by the Successful Bidder if the award is made. 

B. In lieu of the cash deposit or certified or cashier’s check mentioned above, the Bidder 
may file a Bid bond in the same amount executed by a corporate surety authorized to 
execute such bonds in North Carolina and conditioned as provided by North Carolina 
General Statute 143-129 and in the form attached to the Bidding Documents or on file 
with the Engineer.  Bid bond forms must be properly executed at the time Bids are 
submitted before Bid will be considered.  Properly executed Power of Attorney of the 
corporate surety's agent shall accompany such bond and be attached to the page provided 
therefore in the Contract Documents. 

C. The Bid security of the Successful Bidder shall be retained until such Bidder has 
executed the Contract Documents, furnished the required contract security and met the 
other conditions of the Notice to Award, whereupon the Bid Security will be returned.  If 
the Successful Bidder fails to execute and deliver the Contract Documents and furnish the 
required contract security within fifteen (15) days after the Notice of Award, the City of 
Durham may annul the Notice of Award and the Bid Security of that Bidder will be 
forfeited.  The Bid security of other Bidders whom the City of Durham believes to have a 
reasonable chance of receiving the award may be retained by the City of Durham until 
the earlier of seven (7) days after the Effective Date of the Agreement or sixty-one (61) 
days after the Bid opening, whereupon Bid security furnished by such Bidders will be 
returned. 

D. Bid security of other Bidders who the City of Durham believes do not have a reasonable 
chance of receiving the award will be returned within seven (7) days after the Bid 
opening. 

E. In the event the Contract is not awarded, all Bid securities will be returned within seven 
(7) days after the Bid opening. 

1.10 CONTRACT TIMES 

A. The number of days within which, or the dates by which, the Work is to be substantially 
completed and ready for final payment are set forth in the Agreement. 

1.11 LIQUIDATED DAMAGES 

A. Provisions for liquidated damages, if any, are set forth in the Agreement. 
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1.12 SUBSTITUTE AND “OR-EQUAL” ITEMS 

A. The Contract, if awarded, will be on the basis of materials and equipment specified or 
described in the Bidding Documents without consideration of possible substitute or “or-
equal” items. 

B. Application for review of substitute or “or-equal” materials or equipment prior to 
submitting of Bids shall be in accordance of with Section 133-3 of the North Carolina 
General Statutes, and the following procedures.  Application for review of substitute or 
“or-equal” materials or equipment shall be by Bidders.  Applications will not be 
considered from suppliers, distributors or subcontractors.  Bidders shall submit 
applications to Engineer at least twenty (20) days prior to the date for the opening of 
Bids.  Documentation shall be in accordance with Paragraph 6.05 of the General 
Conditions.  Judgment concerning substitutes and “or-equal” reviews will be determined 
by Engineer.  Material and equipment, which are accepted as a result of such review, will 
be identified as part of an Addendum. 

C. Application for review of substitute or “or-equal” materials and equipment, which are 
received after twenty (20) days prior to the date for the opening of Bids, will not be 
considered by the Engineer until after the Effect Date of the Agreement.  The procedure 
for submission of any application for review of substitute or “or-equal” items by 
Contractor and consideration by Engineer is set forth in Paragraph 6.05 of the General 
Conditions and may be supplemented in the Project Requirements. 

D. Any Bid conditioned upon furnishing equipment or materials which are not responsive to 
the Bidding Documents will be rejected. 

1.13 SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

A. A Privilege License for all Subcontractors must be filed within five (5) days after the Bid 
opening. 

B. All Bidders are required to complete the SDBE Procurement Forms and submit the 
completed forms with their Bid. 

C. Each Bidder must submit a “Statement of Intent to Perform as a Subcontractor” for each 
SDBE Subcontractor within five (5) days of the Bid Opening.  The “Letter of Intent to 
Perform as a Subcontractor” form can be found in Appendix A and must be signed by 
each SDBE Subcontractor.  SDBE goal participation is calculated by multiplying the goal 
percentages by the Bid price.  A listing of the City of Durham certified SDBE firms for 
the Project can be found in Appendix B. 

D. All questions regarding SDBE documents or requirements may be directed to the City of 
Durham, Department of Equal Opportunity/Equity Assurance at (919) 560-4180. 

E. The City of Durham reserves the right to reject a proposed Subcontractor for reasonable 
cause. 
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F. The General Conditions, Paragraph 6.06, require the identity of certain Subcontractors, 
Suppliers, individuals, or entities to be submitted to the City of Durham in advance of a 
specified date prior to the Effective Date of the Agreement, the apparent Successful 
Bidder, and any other Bidder so requested, shall within five (5) days after Bid opening, 
submit to the City of Durham a list of all such Subcontractors, Suppliers, individuals, or 
entities proposed for those portions of the Work for which such identification is required.  
Such list shall be accompanied by an experience statement with pertinent information 
regarding similar projects and other evidence of qualification for each such 
Subcontractor, Supplier, individual, or entity if requested by the City of Durham.  If the 
City of Durham or Engineer, after due investigation, has reasonable objection to any 
proposed Subcontractor, Supplier, individual, or entity, the City of Durham may, before 
the Notice of Award is given, request apparent Successful Bidder to submit a substitute, 
without an increase in the Bid. 

G. If apparent Successful Bidder declines to make any such substitution, the City of Durham 
may award the Contract to the next lowest Bidder that proposes to use acceptable 
Subcontractors, Suppliers, individuals, or entities.  Declining to make requested 
substitutions will not constitute grounds of forfeiture of the Bid security of any Bidder.  
Any Subcontractor, Supplier, individual, or entity so listed and against which the City of 
Durham or Engineer makes no written objection prior to giving of the Notice of Award 
will be deemed acceptable to the City of Durham and Engineer subject to revocation of 
such acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 
of the General Conditions. 

H. Contractor shall not be required to employ any Subcontractor, Supplier, individual, or 
entity against whom Contractor has reasonable objection. 

1.14 PREPARATION OF BID 

A. The approved Bid form is included with the Bidding Documents.  Additional copies may 
be obtained from the Engineer.  All Bids must be submitted on the approved Bid form.   

B. The unit prices for specific items shall reflect all costs associated with furnishing, 
installing all items of Work as indicated on the Drawings and Technical Specifications, 
complete, in place and accepted, per the City of Durham Standards and Specifications, 
North Carolina Department of Transportation (NCDOT) Standards and Specifications, 
and the North Carolina Department of Environment and Natural Resources (NCDENR) 
Erosion and Sediment Control Planning and Design Manual. 

C. All blanks on the Bid form shall be completed by printing in ink or by typewriter and the 
Bid signed in ink.  Erasures or alterations shall be initialed in ink by the person signing 
the Bid form.  A Bid price shall be indicated for each unit price item listed therein, or the 
words “No Bid,” “No Change,” or “Not Applicable” entered. 

D. The omission of prices for any item on the Bid form, or the tendering of any unbalanced 
Bid may be the cause for the rejection of the submitted Bid. 

E. The estimated quantities contained on the Bid form are for the purpose of comparing 
Bids.  While the quantities are close approximations, they are not guaranteed.  Payment 
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will be made on the basis of the Work as actually executed at the unit prices set forth in 
the executed Agreement and under the provisions of such Agreement. 

F. There shall be no additional compensation to the Contractor for materials, equipment, or 
work that is incidental to the successful completion of the Contract.  Incidental costs 
include the costs inherent to the complete installation of those individual items included 
on the Bid form.  For example, those costs associated with water supply, waste disposal, 
temporary electrical services, surveying, staking, erosion control, traffic control, and 
storage are incidental and defined within the Technical Specifications of the Bidding 
Documents. 

G. Item values on the Bid form shall be given as figures (i.e. $23,000.00). 

H. A Bid by a corporation shall be executed in the corporate name by the president or a vice-
president or other corporate officer accompanied by evidence of authority to sign.  The 
corporate seal shall be affixed and attested by the secretary or an assistant secretary.  
Insert the corporate officer’s capacity under each signature.  The corporate address and 
state of incorporation shall be shown below the signatures. 

I. A Bid by a limited liability company shall be executed in the name of the firm by a 
member in the presence of a witness with signature, and accompanied by evidence of 
authority to sign.  The state of formation of the firm and the official address of the firm 
shall be shown below the signature.  Affix the limited liability company seal adjacent to 
the signatures. 

J. A Bid by an individual or sole proprietorship shall be executed with a signature of the 
individual/sole proprietor in the presence of a witness with signature.  Insert the words 
“Individual/Sole Proprietor” under the signature and show the Bidder’s name and official 
address.  Affix the individual/sole proprietor seal adjacent to the signature. 

K. A Bid by a partnership shall be executed in the partnership name and signed by all 
partners (whose title must appear under the signature) in the presence of a witness with 
signature, accompanied by evidence of authority to sign.  The official address of the 
partnership shall be shown below the signatures.  Affix the partnership seal adjacent to 
the each partner signature. 

L. A Bid by a joint venture shall be executed by each party of the joint venture under their 
respective seals in a manner appropriate to each such party as described above for each 
party type.  Provide a single signature sheet for each party to the joint venture. 

M. All names shall be typed or printed in ink below the signatures. 

N. The Bid shall contain an acknowledgment of all Addenda, the numbers of which shall be 
filled in on the Bid form. 

O. The address and telephone number for communication regarding the Bid shall be shown. 

P. The Bid shall contain evidence of the Bidder’s authority and qualification to do business 
in the State of North Carolina or covenant to obtain such qualification prior to the award 
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of the Contract.  Bidder’s State of North Carolina contractor license number, if any, shall 
also be shown on the Bid form. 

1.15 BASIS OF BID; COMPARISON OF BIDS 

A. Unit Price 
1. Bidders shall submit a Bid on a unit price basis for each item of Work listed on 

the Bid Schedule. 
2. The total of all estimated prices will be the sum of the Products of the estimated 

quantity of each item and the corresponding unit price.  The final quantities and 
Contract Price will be determined in accordance with Paragraph 11.03 of the 
General Conditions. 

3. Discrepancies between the multiplication of units of Work and unit prices will be 
resolved in favor of the unit prices.  Discrepancies between the indicated sum of 
any column of figures and the correct sum thereof will be resolved in favor of the 
correct sum.  Discrepancies between words and figures will be resolved in favor 
of the words. 

B. The Bid price shall include such amounts as the Bidder deems proper for overhead and 
profit on account of cash allowances, if any, named in the Contract Documents as 
provided in Paragraph 11.02 of the General Conditions. 

C. Bid prices will be compared after adjusting for differences in the time designated by 
Bidders for Substantial Completion.  The adjusting amount will be determined at the rate 
set forth in the Contract Documents for liquidated damages for failing to achieve 
Substantial Completion for each day before or after the time allowed as set forth in the 
Agreement. 

1.16 SUBMITTAL OF BID 

A. Bidders shall be solely responsible for delivery of Bids in the required manner and time. 

B. No Bid shall be accepted or considered unless the complete set of required and executed 
documents is included with the Contractor’s submittal. 

C. With each copy of the Bidding Documents, a Bidder is furnished one separate unbound 
copy of the Bid form, and, if required, the Bid bond form.  The unbound copy of these 
forms is to be completed and submitted. 

D. Each Bid shall include non-collusion affidavits for the Bidder.  Affidavits for all 
Subcontractors of the apparent Successful Bidder, and those Bidders requested by the 
City of Durham, must be filed within five (5) days after the Bid opening.  Blank Non-
Collusion Affidavit Forms can be found in Appendix E. 
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E. A Bid shall be submitted no later than the date and time prescribed and at the place 
indicated in the Advertisement or Invitation to Bid and shall be enclosed in an opaque 
sealed envelope plainly marked with the following information: 
1. Contract: SD-2012-04 
2. Project: Municipal Separate Strom Sewer System (MS4) Inspections 
3. Name of Bidder:  ____________________ 
4. Address of Bidder:  ____________________ 

____________________ 
____________________ 

5. Phone Number of Bidder: ____________________ 
6. Contact Person for Bidder: ____________________ 
7. Phone Number of Contact: ____________________ 
8. Bidder’s North Carolina General Contractor’s License Number: __________ 
9. The above-name Bidder has enclosed, and checked as appropriate, the following 

items in the Bid (check all): 
a. ________ Bid Form 
b. ________ SDBE Procurement Forms 
c. ________ Non-Collusion Affidavit of Bidder 
d. ________ Privilege License of Bidder 
e. ________ Bid Security 
f. ________ List of Contractor Equipment and Personnel 
g. ________ Contract Safety Record Information 

F. Incorrect information, incomplete information, or irregularities on the Bid envelope may 
be cause for a Bid to be declared invalid or informal.  Invalid or informal Bids will not be 
opened. 

G. If a Bid is sent by mail or other delivery system, the sealed envelope containing the Bid 
shall be enclosed in a separate mailing/delivery envelope plainly marked on the outside 
with the notation “BID ENCLOSED.”   A mailed Bid shall be addressed to: 

   Attention: Dana P. Hornkohl, P.E., CFM 
   City of Durham 
   Department of Public Works 
   Stormwater & GIS Services Division 
   101 City Hall Plaza 
   Durham, North Carolina 27701 

H. Bids submitted after the time listed in the Agreement and Invitation to Bid will be 
returned to the Bidder unopened. 

I. Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure, 
contain arithmetical errors, erasures, alterations, or irregularities of any kind, may be 
declared unacceptable at the City of Durham’s discretion. 

J. Bid Forms, appendices, and enclosures which are improperly prepared may be declared 
unacceptable at the City of Durham’s discretion. 
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K. Failure to provide security deposit, bonds, or insurance requirements will invalidate the 
Bid at the City of Durham’s discretion. 

1.17 MODIFICATION AND WITHDRAWAL OF BID 

A. Amendments to properly submitted Bids will be permitted when received in writing prior 
to Bid opening and when endorsed by the same party or parties who signed and sealed the 
Bid. 

B. Bidders may withdraw their Bid by written request at any time before Bid opening. 

C. No Bidder may withdraw a Bid after Bid opening and prior to the conclusion to the 
period of time stated in the Bid form except to the extent, if any, that may be required by 
law. 

1.18 OPENING OF BIDS 

A. Bids shall be opened, unless obviously non-responsive, at the time and place indicated in 
the Advertisement or Invitation to Bid and read aloud publicly.  An abstract of the 
amounts of the base Bids and major alternates, if any, will be made available to Bidders 
after the opening of Bids. 

B. Bidders may be present at the opening of Bids. 

1.19 BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

A. All Bids will remain subject to acceptance for the period of time stated in the Bid form, 
but the City of Durham may, in its sole discretion, release any Bid and return the Bid 
security prior to the end of this period. 

1.20 EVALUATION OF BIDS AND AWARD OF CONTRACT 

A. The City of Durham reserves the right to reject any or all Bids, including without 
limitation, nonconforming, non-responsive, unbalanced, or conditional Bids.  The City of 
Durham further reserves the right to reject the Bid of any Bidder whom it finds, after 
reasonable inquiry and evaluation, to not be responsible.  The City of Durham may also 
reject the Bid of any Bidder if the City believes that it would not be in the best interest of 
the Project to make an award to that Bidder.  The City of Durham also reserves the right 
to waive all informalities not involving price, time, or changes in the Work and to 
negotiate terms with the Successful Bidder. 

B. More than one Bid for the same Work from an individual or entity under the same or 
different names will not be considered.  Reasonable grounds for believing any Bidder has 
an interest in more than one Bid for the Work may be cause for disqualification of that 
Bidder and the rejection of all Bids in which that Bidder has an interest. 

C. In evaluating Bids, the City of Durham will consider whether or not the Bids comply with 
the prescribed requirements, and such alternates, unit prices, and other data, as may be 
requested in the Bid form or prior to the Notice of Award. 
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D. In evaluating Bidders, the City of Durham will consider the qualifications of Bidders and 
may consider the qualifications and experience of Subcontractors, Suppliers, and other 
individuals or entities proposed for those portions of the Work for which the identity of 
Subcontractors, Supplies, and other individuals or entities must be provided as provided 
in the General Conditions. 

E. The City of Durham may conduct such investigations as the City deems necessary to 
establish the responsibility, qualifications, and financial ability of Bidders, proposed 
Subcontractors, Suppliers, individuals, or entities to perform the Work in accordance with 
the Contract Documents. 

F. If the Contract is to be awarded, the City of Durham will award the Contract to the 
Bidder whose Bid is in the best interests of the Project. 

1.21 CONTRACT SECURITY AND INSURANCE 

A. Article 5 of the General Conditions sets forth the City of Durham’s requirements as to 
performance and payment bonds and insurance.  When the Successful Bidder delivers the 
executed Agreement to the City of Durham, it shall be accompanied by such bonds. 

1.22 SIGNING OF AGREEMENT 

A. After the City of Durham has identified the Successful Bidder, the Engineer on behalf of 
the City of Durham, will issue to the Successful Bidder, a written Notice to Award. 

B. When the City of Durham gives a Notice of Award to the Successful Bidder, it shall be 
accompanied by the required number of unsigned counterparts to the Agreement with the 
other Contract Documents which are identified in the Agreement as attached thereto.  
Within fifteen (15) days thereafter, Successful Bidder shall sign and deliver the required 
number of counterparts of the Agreement and attached documents to the City of Durham.  
Within ten (10) days after execution of the Agreement by the Manager, the City of 
Durham will deliver one fully signed counterpart to Successful Bidder with a complete 
set of the Drawings with appropriate identification. 

1.23 SALES AND USE TAXES 

The North Carolina General Assembly adopted legislation which required that contractors pay 
North Carolina Sale and Use Tax on materials, supplies, fixtures, and equipment used by the 
contractor in the performance of contracts with cities, counties, and towns on contracts dated July 
1, 1961 or later. 

The North Carolina General Assembly also authorized a refund to cities, counties, and towns of 
sales and use taxes paid on direct purchases of tangible personal property and construed 
purchases in the performance of contracts to be direct purchases. 

A. The Bidder shall not include North Carolina Sales and Use Tax in unit price Bid.  The 
Contractor will be reimbursed for all North Carolina Sales and Use Tax paid during any 
preceding month, at the time the monthly estimate is paid, provided the required 
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submittals are made to the City of Durham.  Refer to Paragraph 6.10 of the General 
Conditions for additional information. 

END OF DOCUMENT 
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DOCUMENT 00 31 00 

AVAILABLE PROJECT INFORMATION 

1.1 SUMMARY 

A. Document Includes: 
1. Project information and location. 
2. List of drawings. 
3. Subsurface investigation report. 
4. Topographic survey. 
5. Existing conditions survey. 
6. National Association of Sewer Service Companies (NASSCO) standards. 
7. North Carolina Department of Transportation (NCDOT) standards. 
8. North Carolina Department of Environment and Natural Resources (NCDENR) 

standards. 

B. Related Documents: 
1. 00 21 15 - Instructions to Bidders - EJCDC: Examination of Bidding Documents, 

other related data, and Site. 

1.2 PROJECT INFORMATION AND LOCATION 

A. The Work contemplated under the provisions of this Contract includes, but may not be 
limited to, the furnishing of all materials, labor, equipment, tools, etc. unless otherwise 
specified, for the complete inspection of portions of the MS4 for specified site locations 
throughout the City of Durham.  Inspections of the MS4 will include location and 
verification of system components, inspections to locate possible illicit discharges into 
the system, and general inspections of system components to document condition. 

B. The Work Sites for this Contract include, but are not limited to, the following: 
1. Ninth Street 
2. West Main Street @ North Gregson Street 
3. Fernway Avenue @ Liggett Street 
4. East Main Street @ Alston Avenue 
5. Durham Rescue Mission 
6. 2024 West Main Street 
7. Peachtree Place @ Liberty Street 
8. Durham Marriott 
9. Foster Street 
10. West Trinity Avenue @ North Duke Street 
11. Durham School of the Arts 
12. Urban Avenue @ North Duke Street 
13. North Queen Street @ Ottawa Avenue 
14. Watts Street @ Gloria Avenue 
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1.3 LIST OF DRAWINGS 

Contract includes the following Drawings: 

No. Drawing Title Issue Date 

1 Cover Sheet 11/21/2012 

2 General and Project Notes 11/21/2012 

3 Project Sites Map 11/21/2012 

4 Ninth Street 11/21/2012 

5 West Main Street @ North Gregson Street 11/21/2012 

6 Fernway Avenue @ Liggett Street 11/21/2012 

7 East Main Street @ Alston Avenue 11/21/2012 

8 Durham Rescue Mission 11/21/2012 

9 2024 West Man Street 11/21/2012 

10 Peachtree Place @ Liberty Street 11/21/2012 

11 Durham Marriott 11/21/2012 

12 Foster Street 11/21/2012 

13 West Trinity Avenue @ North Duke Street 11/21/2012 

14 Durham School of the Arts 11/21/2012 

15 Urban Avenue @ North Duke Street 11/21/2012 

16 North Queen Street @ Ottawa Avenue 11/21/2012 

17 Watts Street @ Gloria Avenue 11/21/2012 

1.4 SUBSURFACE INVESTIGATION REPORT 

A. No subsurface investigation has been conducted in advance of the Project. 

1.5 TOPOGRAPHIC SURVEY 

A. No topographic survey has been produced for the Project. 

1.6 EXISTING CONDITIONS SURVEY 

A. No existing condition survey has been produced for the Project. 
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1.7 NATIONAL ASSOCIATION OF SEWER SERVICE COMPANIES (NASSCO) STANDARDS 

A. All work shall conform to the following National Association of Sewer Service 
Companies (NASSCO) practices and programs: 
1. Manual of Practices – Wastewater Collection Systems: 2001 Edition 
2. Pipeline Assessment & Certification Program (PACP): 

http://nassco.org/training_edu/te_pacp.html 
3. Manhole Assessment & Certification Program (MACP): 

http://nassco.org/training_edu/te_macp.html 

1.8 NORTH CAROLINA DEPARTMENT OF TRANSPORTATION (NCDOT) STANDARDS 

A. All Work shall conform to the NCDOT Standard Specifications January 2012 (current 
version) and applicable revisions, as referenced in the Technical Specifications.  The 
NCDOT Standard Specifications may be downloaded at: 
https://connect.ncdot.gov/resources/Specifications/Specification%20Resources/2012%20
Standard%20Specifications.pdf.  Hard copies of these documents may be obtained from 
the NCDOT and are not provided by the City of Durham. 
1. The following NCDOT Standard Specifications are directly referenced for the 

Work included in this Contract: 
a. Section 1101 – Work Zone Traffic Control General Requirements 

B. All Work shall conform to the NCDOT Standard Drawings (current version) and 
applicable revisions, as referenced in the Technical Specifications.  The NCDOT 
Standard Drawings may be downloaded at: 
http://www.ncdot.org/doh/preconstruct/ps/std_draw/default.html.  Hard copies of these 
documents may be obtained from the NCDOT and are not provided by the City of 
Durham. 

1.9 NORTH CAROLINA DEPARTMENT OF ENVIRONMENT AND NATURAL RESOURCES 
(NCDENR) STANDARDS 

A. All work shall conform to the NCDENR Erosion and Sediment Control Planning and 
Design Manual (current version), as referenced in the Technical Specifications.  The 
NCDENR manual may be downloaded at: http://portal.ncdenr.org/web/lr/publications.  
Hard copies of this document may be obtained from the NCDENR and are not provided 
by the City of Durham. 

END OF DOCUMENT 
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DOCUMENT 00 41 43 

BID FORM - UNIT PRICE (SINGLE-PRIME CONTRACT) 
 
To:  The City of Durham, North Carolina 
  c/o Dana P. Hornkohl, P.E., CFM 
  Department of Public Works 
  Stormwater & GIS Services Division 
  101 City Hall Plaza 
  Durham, North Carolina 27701 
 
Date:  .................. 
 
Contract: SD-2012-04 
 
Project: Municipal Separate Storm Sewer System (MS4) Inspection 
 
Sites:  Ninth Street      West Main Street @ North Gregson Street 
  Fernway Avenue @ Liggett Street  East Main Street @ Alston Avenue 
  Durham Rescue Mission   2024 West Main Street 
  Peachtree Place @ Liberty Street  Durham Marriott 
  Foster Street     West Trinity Avenue @ North Duke Street 
  Durham School of the Arts   Urban Avenue @ North Duke Street 
  North Queen Street @ Ottawa Avenue Watts Street @Gloria Avenue 
 
Name of Bidder:   ..................................................... 
Address of Bidder:  ..................................................... 
     ..................................................... 
     ..................................................... 
 
Phone Number of Bidder: ..................................................... 
 
Contact Person for Bidder: ..................................................... 
 
Phone Number of Contact: ..................................................... 
 
Bidder’s North Carolina General Contractor’s License Number: ..................................................... 
 
1. OFFER 
 

The undersigned Bidder hereby declares that the names of all persons interested in this Bid as 
principals appear in the blank spaces hereinafter provided for such purpose, that this Bid is in all 
respects fair and without collusion, that the Bidder has examined the locations of the proposed 
Work, the Advertisement, the Instructions to Bidders, the Technical Specifications, SDBE 
requirements of the Department of EO/EA of the City of Durham, the Contract Documents and 
bond forms, and the Drawings therein referred to and fully understands the same and agrees and 
accepts the terms and conditions thereof, that it is understood that the estimated quantities are 
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approximate only and are given for the purpose of comparing Bids upon a uniform basis, and that 
said estimate shall in no way affect the unit prices for the Work. 
 
The undersigned Bidder hereby agrees to furnish at the Bidder’s cost the expense of all the 
necessary labor, tools, apparatus, machinery, equipment, transportation, and all other things which 
may be required to fully and properly perform all the terms, covenants, provisions, and agreements 
of the annexed Contract. 
 
The undersigned hereby agrees to do said Work and furnish said materials as prescribed in the 
Contract Documents and Technical Specifications, and, according to the Drawings and 
requirements of the Engineer under said Contract Documents and Technical Specifications, in a 
first-class manner and to the best of the undersigned’s ability at the following unit prices. 
 
Having examined the Site of the Work and all matters referred to in the Instructions to Bidders and 
the Contract Documents prepared by the Engineer for the Project, we, the undersigned, hereby offer 
to enter into a Contract to perform the Work for the unit prices listed in this Bid form in lawful 
money of the United States of America. 

 
We have included the Bid security as required by the Instruction to Bidders. 

 
All applicable federal taxes are included and State of North Carolina taxes are excluded from the 
unit prices. 

 
All Cash and Contingency Allowances described in Section 01 20 00 - Price and Payment 
Procedures are included in the Bid Prices. 

 
2. ACCEPTANCE 
 

This offer shall be open to acceptance and is irrevocable, except as required by law, for ninety (90) 
days from the Bid opening date. 

 
If this Bid is accepted by the City of Durham within the time period stated above, we will: 

 
-Execute the Agreement within fifteen (15) days of receipt of Notice of Award. 

 
-Furnish the required bonds within fifteen (15) days of receipt of Notice of Award. 

 
-Commence Work within ten (10) days after written Notice to Proceed. 

 
If this Bid is accepted within the time stated, and we fail to commence the Work or we fail to 
provide the required bonds, the Bid security shall be forfeited as damages to the City of Durham by 
reason of our failure, limited in amount to the lesser of the face value of the security deposit or the 
difference between this Bid and the Bid upon which a Contract is signed. 

 
In the event our Bid is not accepted within the time stated above, the required security deposit will 
be returned to the undersigned, in accordance with the provisions of the Instructions to Bidders; 
unless a mutually satisfactory arrangement is made for its retention and validity for an extended 
period of time. 
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3. CONTRACT TIME 
 

If this Bid is accepted, we will: 
 

-Complete the Work in 365 calendar days from Notice to Proceed. 
 
4. UNIT PRICES 
 

Contract: SD-2012-04 
 
Project: Municipal Separate Storm Sewer System (MS4) Inspections 
 
The following are unit prices for specific portions of the Work as listed.  The unit price Bid for 
items in this Contract are for furnishing, installing all items of Work as indicated on the Drawings 
and Technical Specifications, complete, in place and accepted, per the City of Durham Standards 
and Specifications, North Carolina Department of Transportation (NCDOT) Standards and 
Specifications, and the North Carolina Department of Environment and Natural Resources 
(NCDENR) Erosion and Sediment Control Planning and Design Manual.  The following is the list 
of unit prices: 
 
UNIT PRICE WORK 
 

No. Specification Reference Item Description  Quantity Unit Unit Price Item Total

1 SECTION 30 10 00
MOBILIZATION FOR MS4 INSPECTIONS 
(LOCATION, CONDITION, AND ILLICIT 

DISCHARGE VERIFICATION)
21 EA

2 SECTION 30 10 00
MS4 INSPECTIONS (LOCATION, CONDITION, 

AND ILLICIT DISCHARGE VERIFICATION) 270 HR

3 SECTION 30 10 05
CLEANING FOR MS4 INSPECTIONS 

(LOCATION, CONDITION, AND ILLICIT 
DISCHARGE VERIFICATION)

74 HR

4 SECTION 30 10 00 MS4 BASIN INSPECTION 1000 EA

TOTAL AMOUNT FOR CONTRACT SD-2012-04  
 
We agree to diligently perform the Work in accordance with all Contract Documents, to complete 
such Work within the period as outlined in the Contract, and to begin Work within ten (10) days 
after receipt of the Notice to Proceed from the Engineer. 
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5. ADDENDA 
 

The following Addenda have been received. The modifications to the Bidding Documents noted 
below have been considered and all costs are included in the Bid. 

 
Addendum No.: .............., Dated: .................  Addendum No.: .............., Dated: ................. 

 
Addendum No.: .............., Dated: .................  Addendum No.: .............., Dated: ................. 
 
Addendum No.: .............., Dated: .................  Addendum No.: .............., Dated: ................. 

 
6. APPENDICES 
 

The following Documents will be submitted to the Issuing Office within five (5) days after the Bid 
opening: 
 

1. Non-Collusion Affidavits of all Subcontractors (see Appendix E for blank affidavits) 
2. Privilege Licenses of all Subcontractors (contact the City of Durham, Department of 

Finance, Treasury Management Division, (919) 560-4700 for information on securing 
privilege licenses) 

 
The following information is included with Bid submission: 
 

1. Bid Form 
2. SDBE Procurement Forms (see Appendix A for blank form and instructions) 
3. Non-Collusion Affidavit of Bidder (see Appendix E for blank affidavits) 
4. Privilege License of Bidder (contact the City of Durham, Department of Finance, 

Treasury Management Division, (919) 560-4700 for information on securing privilege 
licenses) 

5. Bid Security (see Appendix F for blank Bid bond forms) 
6. List of Contractor Equipment and Personnel 
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7. CONTRACTOR EXPERIENCE 
 
The undersigned Contractor has regularly engaged in contract work of this class for ……….. years, 
and has executed the following work as principal(s): 
 
………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………… 
 
………………………………………………………………………………………………………… 
 
List of Contractor’s personnel experienced to do this Work including and designating the 
Superintendent to be in charge of this Work showing the length of their varied experience with this 
particular Work.  The list shall not include Subcontractor personnel. 
 
Name     Experience   Name     Experience 
 
………………………… …………   ………………………… ………… 
 
………………………… …………   ………………………… ………… 
 
………………………… …………   ………………………… ………… 
 
………………………… …………   ………………………… ………… 
 
………………………… …………   ………………………… ………… 
 
List of Contractor’s equipment in good condition and suitable for completion of this Contract.  
Contractor must be able to demonstrate ownership of all equipment necessary to complete all 
portions of the Contract.  The list shall not include Subcontractor equipment. 
 
………………………………………….   …………………………………………. 
 
………………………………………….   …………………………………………. 
 
………………………………………….   …………………………………………. 
 
………………………………………….   …………………………………………. 
 
………………………………………….   …………………………………………. 
 
Provide up to three (3) examples of inspection reports or information that demonstrate the 
Contractor’s experience with this particular Work.   

Please attach additional sheets as necessary to complete the items above. 
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8. BID FORM SIGNATURES 
 

Refer to Document 00 21 15 for specific Bid form signature requirements for corporations, 
partnerships, limited liability companies, individuals, or sole proprietorships. 
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CORPORATION  
 
The Corporate Seal of 

 
........................................................... 
(Bidder - print the full corporate name of firm)    

 
........................................................... 
(President/Vice President/Authorized Corporate Officer) 

 
(Seal) 
 
was hereunto affixed in the presence of: 

 
........................................................... 
(Secretary/Assistant Secretary) 

 
(Seal) 

 
 Corporate Address: 
 

........................................................... 
 
........................................................... 
 
........................................................... 
 
........................................................... 

 (State of Incorporation) 
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LIMITED LIABILITY COMPANY 
 

 
........................................................... 
(Bidder - print the full name of firm)    

 
........................................................... 
(Authorized Firm Member) 

 
(Seal) 
 
was hereunto affixed in the presence of: 

 
........................................................... 
(Witness) 

 
(Seal) 

 
 Firm Address: 
 

........................................................... 
 
........................................................... 
 
........................................................... 
 
........................................................... 

 (State of Formation) 
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INDIVIDUAL OR SOLE PROPRIETORSHIP 
 

 
........................................................... 
(Bidder - print the full name of individual or sole proprietorship)    

 
(Seal) 

 
 Individual or Sole Proprietorship Address: 
 

........................................................... 
 
........................................................... 
 
........................................................... 
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PARTNERSHIP 
 

 
........................................................... 
(Bidder - print the full corporate name of partnership)    

 
...........................................................    ........................................................... 
(Partner and Title)       (Partner and Title) 

 
(Seal)          (Seal) 
 
...........................................................    ........................................................... 
(Partner and Title)       (Partner and Title) 

 
(Seal)          (Seal) 
 
...........................................................    ........................................................... 
(Partner and Title)       (Partner and Title) 

 
(Seal)          (Seal) 
 
...........................................................    ........................................................... 
(Partner and Title)       (Partner and Title) 

 
(Seal)          (Seal) 
 
...........................................................    ........................................................... 
(Partner and Title)       (Partner and Title) 

 
(Seal)          (Seal) 
 
(All Partners shall sign, additional signatures with titles and seals may be added below.) 
 
was hereunto affixed in the presence of: 

 
........................................................... 
(Witness) 

 
(Seal) 

 
 Partnership Address: 
 

........................................................... 
 
........................................................... 
 
........................................................... 
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JOINT VENTURE 
 

If the Bid is a joint venture, add additional forms of execution for each member of the joint venture 
in the appropriate manner using the forms from above. 

END OF DOCUMENT 
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DOCUMENT 00 52 15 

AGREEMENT FORM - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT) 

THIS AGREEMENT is by and between the City of Durham (Owner), a North Carolina municipal 
corporation, and [to be completed after award] (Contractor). 

The City of Durham and Contractor, in consideration of the mutual covenants set forth herein, agree as 
follows: 

1.1 WORK 

A. Contractor shall complete all Work as specified or indicated in the Contract Documents.  
The Work is generally described as follows: 

The Work includes, but may not be limited to, the furnishing of all materials, labor, 
equipment, tools, etc. unless otherwise specified, for the complete inspection of portions 
of the MS4 for specified site locations throughout the City of Durham.  Inspections of the 
MS4 will include location and verification of system components, inspections to locate 
possible illicit discharges into the system, and general inspections of system components 
to document condition. 

1.2 THE PROJECT 

A. The Project for which the Work under the Contract Documents may be the whole or only 
a part is generally described as follows: 

Contract: SD-2012-04, Project: Municipal Separate Storm Sewer System (MS4) 
Inspections 

B. Listed below are the Sites, in order of priority, that the Contractor may be instructed to 
complete construction under this Contract. 
1. Ninth Street 
2. West Main Street @ North Gregson Street 
3. Fernway Avenue @ Liggett Street 
4. East Main Street @ Alston Avenue 
5. Durham Rescue Mission 
6. 2024 West Main Street 
7. Peachtree Place @ Liberty Street 
8. Durham Marriott 
9. Foster Street 
10. West Trinity Avenue @ North Duke Street 
11. Durham School of the Arts 
12. Urban Avenue @ North Duke Street 
13. North Queen Street @ Ottawa Avenue 
14. Watts Street @ Gloria Avenue 
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1.3 ENGINEER 

A. The Project has been designed by the City of Durham, Department of Public Works, 
Stormwater Services Division (Engineer), who is to act as the City of Durham’s 
representative, assume all duties and responsibilities, and have the rights and authority 
assigned to Engineer in the Contract Documents in connection with the completion of the 
Work in accordance with the Contract Documents. 

1.4 CONTRACT TIMES 

A. Time of the Essence 
1. All time limits for Milestones, if any, Substantial Completion, and completion 

and readiness for final payment as stated in the Contract Documents are of the 
essence of the Contract. 

B. Days to Achieve Substantial Completion and Final Payment 
1. The Work shall be substantially completed within 334 days after the date when 

the Contract Times commence to run (Notice to Proceed) as provided in 
Paragraph 2.03 of the General Conditions, and completed and ready for final 
payment in accordance with Paragraph 14.07 of the General Conditions within 
365 days after the date when the Contract Times commence to run (Notice to 
Proceed).  

C. Liquidated Damages 
1. Contractor and the City of Durham recognize that time is of the essence of this 

Agreement and that the City of Durham will suffer financial loss if the Work is 
not completed within the times specified in Paragraph 1.4.B.1 above, plus any 
extensions thereof allowed in accordance with Article 12 of the General 
Conditions.  The parties also recognize the delays, expense, and difficulties 
involved in proving in a legal or arbitration proceeding the actual loss suffered by 
the City of Durham if the Work is not completed on time.  Accordingly, instead 
of requiring any such proof, the City of Durham and the Contractor agree that as 
liquidated damages for the delay (but not as a penalty), Contractor shall pay the 
City of Durham four hundred dollars ($400.00) for each day that expires after the 
time specified in Paragraph 1.4.B.1 for Substantial Completion until the Work is 
substantially complete.  After Substantial Completion, if Contractor shall neglect, 
refuse, or fail to complete the remaining Work within the Contract Time or any 
proper extension thereof granted by the City of Durham, Contractor shall pay the 
City of Durham four hundred dollars ($400.00) for each day that expires after the 
time specified in Paragraph 1.4.B.1 for completion and readiness for final 
payment until the Work is completed and ready for final payment. 

2. Failure of the Contractor to commence construction within ten (10) days of the 
Notice to Proceed shall begin a daily penalty to the Contractor at a rate of fifty 
percent (50%) of the daily liquidated damages specified in Paragraph 1.4.C.1. 

D. Weather Related Delays 
1. The Contractor may request for an extension of Contract Times for delays related 

to adverse weather as described in the General Conditions, Paragraph 12.02A.  
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1.5 CONTRACT PRICE 

A. The City of Durham shall pay Contractor for completion of the Work in accordance with 
the Contract Documents an amount in current funds equal to the sum of the amount 
determined pursuant to Paragraphs 1.5.A.1 and 1.5.A.2 below: 
1. Not used. 
2. For all Unit Price Work, an amount equal to the sum of the established unit price 

for each separately identified item of Unit Price Work times the estimated 
quantity of that item as indicated in this Paragraph 1.5.A.2: 
 
As provided in Paragraph 11.03 of the General Conditions, estimated quantities 
are not guaranteed, and determinations of actual quantities and classifications are 
to be made by the Engineer as provided in Paragraph 9.07 of the General 
Conditions.  Unit prices have been computed as provided in Paragraph 11.03 of 
the General Conditions. 

 
UNIT PRICE WORK 
 

No. Specification Reference Item Description  Quantity Unit Unit Price Item Total

1 SECTION 30 10 00
MOBILIZATION FOR MS4 INSPECTIONS 
(LOCATION, CONDITION, AND ILLICIT 

DISCHARGE VERIFICATION)
21 EA

2 SECTION 30 10 00
MS4 INSPECTIONS (LOCATION, CONDITION, 

AND ILLICIT DISCHARGE VERIFICATION) 270 HR

3 SECTION 30 10 05
CLEANING FOR MS4 INSPECTIONS 

(LOCATION, CONDITION, AND ILLICIT 
DISCHARGE VERIFICATION)

74 HR

4 SECTION 30 10 00 MS4 BASIN INSPECTION 1000 EA

TOTAL AMOUNT FOR CONTRACT SD-2012-04

1.6 PAYMENT PROCEDURES 

A. Submittal and Processing of Payments 
1. Contractor shall submit Applications for Payment in accordance with Article 14 

of the General Conditions.  Applications for Payment will be processed by 
Engineer as provided in the General Conditions. 

B. Progress Payments; Retainage 
1. The City of Durham shall make progress payments on account of the Contract 

Price on the basis of Contractor’s Applications for Payment on or about the first 
day of each month during performance of the Work as provided in Paragraphs 
1.6.B.1.a through 1.6.B.1.e below.  All such payments will be measured by the 
schedule of values established as provided in Paragraph 2.07.A of the General 
Conditions (and in the case of Unit Price Work based on the number of units 
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completed) or, in the event there is no schedule of values, as provided in the 
General Requirements: 
a. Prior to Substantial Completion, progress payments will be made in an 

amount equal to the percentage indicated below but, in each case, less the 
aggregate of payments previously made and less such amount as 
Engineer may determine or the City of Durham may withhold, including 
but not limited to liquidated damages, in accordance with Paragraph 
14.02 of the General Conditions. 

b. The City of Durham will retain five (5) percent of the amount of each 
estimate until Work covered by the Contract is fifty percent (50%) 
complete.  If after the Project is deemed fifty percent (50%) complete 
based upon the Contractor’s gross Project invoices, excluding the value 
of materials stored on and off-site, and the Contractor provides the City 
and the Engineer the following: 
1) Written verification evidencing fifty percent (50%) completion 

of the Project; and, 
2) Written consent of the surety named in the Project performance 

and payment bonds agreeing that the City shall not retain any 
further retainage from periodic payments due to the Contractor; 

the City shall cease holding retainage from future periodic payments if 
the City finds that the Contractor is performing satisfactorily, and any 
nonconforming Work identified in writing by the Engineer or City (prior 
to the point of fifty percent (50%) Project completion) has been corrected 
by the Contractor and accepted by the Engineer or City, whoever 
provided such prior notice of nonconforming Work.  If, however, the 
City determines the Contractor’s performance is unsatisfactory, the City 
may reinstate the specified retainage for each subsequent periodic 
payment.  Notwithstanding anything to the contrary, City may assess 
retainage after fifty percent (50%) project completion, even if the 
Contractor has complied with Paragraphs 1.6.B.1.b.1 and 1.6.B.1.b.2 
(above) and continues to perform satisfactorily as necessary to retain two 
and one-half percent (2.5%) total retainage through the completion of the 
Project. 

c. If by or before the Project is deemed fifty percent (50%) complete and 
one hundred percent (100%) performance has been completed for the 
following “early” finishing trades: (1) structural steel; (2) piling; (3) 
caisson; or (4) demolition; and after receipt by the City of Durham of an 
approval or certificate from the Engineer that such early finishing Work 
is acceptable and in accordance with the Contract Documents, and after 
the Contractor provides City of Durham and the Engineer the following: 
1) The early finishing trade Subcontractor’s written request for such 

payment; and, 
2) Written consent of the surety named in the Project performance 

and payment bonds agreeing that the City of Durham shall make 
such early finishing trade payment; 

the City of Durham shall make full payment to the Contractor for said 
one hundred percent (100%) completed early finishing trade Work less 
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retainage of five-tenths percent (0.5%) (of the early finishing trade 
contract) upon the later occurrence of the following: 
1) Sixty (60) days receipt of said early finishing trade 

Subcontractor’s written request; or,  
2) Immediately upon receipt of said written consent of the surety. 

d. Notwithstanding any of the retainage provisions described herein, there 
shall be no retainage on periodic or final payments for Contracts having a 
total project cost less than $100,000.00, and, in addition to the retainage 
amounts allowed to be held by the City of Durham, the City shall also 
retain all rights allowed under this Agreement to withhold payment to the 
Contractor in accordance with Article 14 of the General Conditions and 
for unsatisfactory job progress, defective or nonconforming construction 
not remedied, disputed Work, or third-party claims filed against the City 
of Durham or reasonable evidence that a third-party claim will be filed. 

e. Within sixty (60) days of receipt by City of (1) an Application for 
Payment and (2) written consent of the surety, and after City has either 
(1) received a certificate of Substantial Completion or (2) received 
beneficial occupancy or use of the Project (if applicable), the City of 
Durham shall pay an amount sufficient to increase total payment to 
Contractor to the Contract Price, less such amounts as Engineer shall 
determine in accordance with Paragraph 14.02.B.5 of the General 
Conditions, including up to two hundred fifty percent (250%) of 
Engineer’s estimate of the value of Work to be completed or corrected as 
shown on the tentative list of items to be completed or corrected attached 
to the certificate of Substantial Completion. 

C. Final Payment 
1. Prior to issuing final payment, the Contractor will furnish to the City of Durham 

certification that: All Subcontractors and vendors associated with this Contract 
have been paid; no liens and/or lawsuits have been placed against the Contractor 
for this Work; and the total dollar amount has been paid to all Subcontractors, 
Suppliers, and others associated with this project. 

2. Upon final completion and acceptance of the Work in accordance with Paragraph 
14.07 of the General Conditions, the City of Durham shall pay the remainder of 
the Contract price as recommended by Engineer as provided in said Paragraph 
14.07. 

1.7 NOT USED 

1.8 CONTRACTOR’S REPRESENTATIONS 

A. In order to induce the City of Durham to enter into this Agreement Contractor makes the 
following representations: 
1. Contractor has examined and carefully studied the Contract Documents and the 

other related data identified in the Bidding Documents. 
2. Contractor has visited the Site and become familiar with and is satisfied as to the 

general, local, and Site conditions that may affect cost, progress, and 
performance of the Work. 
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3. Contractor is familiar with and is satisfied as to all federal, state, and local Laws 
and regulations that may affect cost, progress, and performance of the Work. 

4. Contractor has carefully studied all: 
a. Reports of explorations and tests of subsurface conditions at or 

contiguous to the Site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site (except Underground Facilities) which have been identified in 
Paragraph 4.02 of the General Conditions; and 

b. Reports and drawings of a Hazardous Environmental Condition, if any, 
at the Site which has been identified in Paragraph 4.06 of the General 
Conditions. 

5. Contractor has obtained and carefully studied (or assumes responsibility for 
doing so) all additional and supplementary examinations, investigations, 
explorations, tests, studies, and data concerning conditions (surface, subsurface, 
and Underground Facilities) at or contiguous to the Site which may affect cost, 
progress, or performance of the Work or which relate to any aspect of the means, 
methods, techniques, sequences, and procedures of construction to be employed 
by the Contractor, including any specific means, methods, techniques, sequences, 
and procedures of construction expressly required by the Bidding Documents, 
and safety precautions and programs incident thereto. 

6. Contractor does not consider that any further examinations, investigations, 
explorations, tests, studies, or data are necessary for the performance of the Work 
at the Contract Price, within the Contract Times, and in accordance with the other 
terms and conditions of the Contract Documents. 

7. Contractor is aware of the general nature of work to be performed by the City of 
Durham and others at the Site that relates to the Work as indicated in the 
Contract Documents. 

8. Contractor has correlated the information known to the Contractor, information 
and observations obtained from visits to the Site, reports and drawings identified 
in the Contract Documents, and all additional examinations, investigations, 
explorations, tests, studies, and data with the Contract Documents. 

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, 
or discrepancies that Contractor has discovered in the Contract Documents, and 
the written resolution thereof by Engineer is acceptable to Contractor. 

10. The Contract Documents are generally sufficient to indicate and convey 
understanding of all terms and conditions for performance and furnishing of the 
Work. 

1.9 CONTRACT DOCUMENTS 

A. Contents [to be completed after award] 
1. The Contract Documents consist of the following: 

a. This Agreement (pages 1 to [________], inclusive). 
b. Performance and Payment bonds (pages [________] to [________], 

inclusive). 
c. Other bonds (pages [________] to [________], inclusive). 

1) [________] (pages [________] to [________], inclusive). 
2) [________] (pages [________] to [________], inclusive). 
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3) [________] (pages [________] to [________], inclusive). 
d. General Conditions (pages [________] to [________], inclusive). 
e. Technical Specifications as listed in the table of contents of the Project 

Manual. 
f. Drawings consisting of [________] sheets with each sheet bearing the 

following general title: [________] and as listed on the attached sheet 
index. 

g. Addenda (numbers [________] to [________], inclusive). 
h. Exhibits to this Agreement (enumerated as follows): 

1) Contractor’s Bid (pages [________] to[________], inclusive) 
2) Contract Certificates of Liability/Insurance (pages [________] to 

[________], inclusive). 
3) City of Durham, Certificate of Finance Officer (pages 

[________] to [________], inclusive). 
4) Non-Collusion Statement by Contractor (pages [________] to 

[________], inclusive). 
5) Documentation submitted by Contractor prior to Notice of 

Award (pages [________] to [________], inclusive). 
6) [________] (pages [________] to [________] inclusive). 

i. The following which may be delivered or issued on or after the Effective 
Date  of the Agreement and are not attached hereto: 
1) Notice to Proceed (pages [________] to [________], inclusive). 
2) Work Change Directives. 
3) Change Order(s). 

B. The documents listed in Paragraph 1.9.A.1 are attached to this Agreement (except as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Paragraph 1.9.A.1. 

D. The Contract Documents may only be amended, modified, or supplemented as provided 
in Paragraph 3.04 of the General Conditions. 

E. Coordination of General Conditions, Supplementary Conditions, Agreement, and 
Technical Specifications 
1. All components of the Contract Documents are essential elements of the Contract 

between the Owner and Contractor, and notwithstanding the requirements of 
Paragraph 3.03 of the General Conditions, in case of a conflict or contradiction 
among the General Conditions (including Supplementary Conditions), 
Agreement, and Technical Specifications, the following shall be the order of 
controlling authority as among these documents: The Technical Specifications 
shall control over the Agreement and the Agreement shall control over the 
General Conditions (including Supplementary Conditions). 

1.10 MISCELLANEOUS 

A. Terms 
1. Terms used in this Agreement will have the meanings stated in the General 

Conditions. 
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B. Assignment of Contract 
1. No assignment by a party hereto of any rights under or interests in the Contract 

will be binding on another party hereto without the written consent of the party 
sought to be bound; and, specifically but without limitation, moneys that may 
become due and moneys that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and 
unless specifically stated to the contrary in any written consent to an assignment, 
no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

C. Successors and Assigns 
1. The City of Durham and Contractor each binds itself, its partners, successors, 

assigns, and legal representatives to the other party hereto, its partners, 
successors, assigns, and legal representatives in respect to all covenants, 
agreements, and obligations contained in the Contract Documents. 

D. Severability 
1. Any provision or part of the Contract Documents held to be void or 

unenforceable under any Law or Regulation shall be deemed stricken, and all 
remaining provisions shall continue to be valid and binding upon the City of 
Durham and Contractor, who agree that the Contract Documents shall be 
reformed to replace such stricken provision or part thereof with a valid and 
enforceable provision that comes as close as possible to expressing the intention 
of the stricken provision. 

E. Notices and Communications 
1. All notices and other communications required or permitted by Contract shall be 

in writing and shall be given by personal delivery, fax, or certified United States 
mail (return receipt requested) addressed/faxed as follows: 
 
To the City of Durham (Owner): 

    Attention: Dana P. Hornkohl, P.E., CFM 
    City of Durham 
    Department of Public Works 
    Stormwater & GIS Services Division 
    101 City Hall Plaza 

Durham, North Carolina 27701 
Fax: (919) 560-4316 
 
To the Contractor: [to be completed after award] 

    [Attention: [____________________]] 
    [Firm Name] 
    [Street Address] 

[City, State Zip Code] 
[Fax Number] 
 

2. A change of address, fax number, or person to receive notices or communications 
may be made by either party by notice given to the other party.  Any notices or 
communications under Contract shall be deemed given at the time of actual 
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delivery, if it is personally delivered or faxed.  If the notices or communications 
are sent by United States mail, it shall be deemed given upon the third calendar 
day following the day on which the notices or communications were postmarked, 
or upon actual delivery, whichever first occurs. 

F. Not Used 

G. Technical Data and Other Work 
1. Subsurface and Physical Conditions 

a. No reports of explorations or tests of subsurface conditions at or 
contiguous to the Site are known to the City of Durham or Engineer. 

2. Hazardous Environmental Condition 
a. No reports or drawings related to Hazardous Environmental Condition 

are known to the City of Durham or Engineer. 
3. Other Work 

a. The City of Durham and Engineer are unaware of any other work on the 
Site at the timeof Notice to Proceed. 

H. Contractor’s Liability Insurance 
1. Workers compensation insurance shall cover employers’ liability, $1,000,000. 
2. Automobile liability insurance shall have a combined single limit not less than 

$1,000,000 per occurrence; aggregate limit not less than $2,000,000 per year. 
3. The policies of insurance required by Paragraph 5.04 of the General Conditions 

shall have a combined single limit not less than $2,000,000 per occurrence; 
aggregate limit not less than $4,000,000 per year. 

4. Professional liability insurance coverage self-insured retentions/deductibles in 
excess of $10,000 must be approved by the City Finance Director. 

5. Professional liability insurance coverage shall have a combined single limit not 
less than $2,000,000 per claim applicable to this Contract. 

6. Contractor’s commercial auto liability coverage to be Symbol 1, all vehicles. 
7. Certificates of insurance shall be addressed to Dana P. Hornkohl, P.E., CFM, 

City of Durham, North Carolina, Department of Public Works, 101 City Hall 
Plaza, Durham, North Carolina, 27701. 

I. Performance of Private Work in Conjunction with Contract 
1. The Contractor shall not perform work for private citizens or agencies in 

conjunction with this Project or within the Project Sites of this Contract.  Any 
other work performed by the Contractor within the vicinity of the Project Sites 
shall be completed prior to mobilization to each individual Site or after 
substantial completion and demobilization from the individual Site. 

J. NCDENR Fines 
1. In addition to Liquidated Damages, Contractor shall pay Owner for any 

NCDENR fines that may be levied against the Owner but related to the 
Contractor’s actions. 
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CERTIFICATE OF FINANCE OFFICER 

This instrument has been pre-audited in the manner required by the Local Government Budget and Fiscal 
Control Act. 

 

This …………… day of ………………………………………, …………… 

 

…………………………………………………… 
FINANCE OFFICE, CITY OF DURHAM 

 

 

 

 

 

NON-COLLUSION STATEMENT BY CONTRACTOR 

The City of Durham prohibits collusion, which is defined as a secret agreement for a deceitful or 
fraudulent purpose. 

 

I, ……………………………………………………, affirm that I have not engaged in collusion with any 
City employee(s), other person, corporations, or firms relating to this Bid, proposals, or quotations.  I 
understand collusive bidding is a violation of state and federal law and can result in fines, prison 
sentences, and civil damage awards. 

 

…………………………………………………… 
CONTRACTOR 
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ATTEST:      CITY OF DURHAM 
 

 
 
 

 
 
______________________________        By:________________________________  
 
 
 
 
 
 
 
preaudit certificate, if applicable  ______________________ 
 
 
 
 
 
 
 
 
Address for giving notices: 
 
Attention: Dana P. Hornkohl, P.E., CFM 
City of Durham 
Department of Public Works 
Stormwater & GIS Services Division 
101 City Hall Plaza 
Durham, North Carolina 27701 
 
Phone No.: (919) 560-4326 
 
Fax No.: (919) 560-4316 
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CONTRACTOR (CORPORATION): 
 
.............................................................................. 
 
By: ....................................................................... 
 
Title: .................................................................... 
 

(CORPORATE SEAL) 
 
Attest: .................................................................. 
 
Title: .................................................................... 
 

(CORPORATE SEAL) 
 
Address for giving notices: 
 
.............................................................................. 
 
.............................................................................. 
 
.............................................................................. 
 
Phone No.: ……………………………………... 
 
Fax No.: ………………………………………... 
 
License No.: ......................................................... 
 
Agent for service or process: …........................... 
 
………………………………………………..… 
(If Contractor is a corporation or partnership, 
attach evidence of authority to sign.) 
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State of ………………………………………….  ACKNOWLEDGMENT BY CORPORATION 
 
County of ………………………………………. 
 
I, a notary public in and for the aforesaid county and state, certify that …………………………………… 
personally appeared before me this day and stated that he or she is  
 
(Strike through the inapplicable:) chairperson/ president/ chief executive officer/ vice-president/ 
assistant vice-president/ treasurer/ chief financial officer of   
 
[to be completed after award], a corporation, and that by authority duly given and as the act of the 
corporation, he or she signed the foregoing contract or agreement with the City of Durham and the 
corporate seal was affixed thereto.  This the ………………..……. day of ………………………….., 
20…….   
 
My commission expires:     ………………………………………………………… 
………………………...      Notary Public 
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END OF DOCUMENT 
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DOCUMENT 00 72 15 

GENERAL CONDITIONS - EJCDC STIPULATED SUM (SINGLE-PRIME CONTRACT) 

1.1 SUMMARY 

A. Document Includes: 
1. General Conditions. 
2. Supplemental Conditions. 

B. Related Documents: 
1. Document 00 52 15 - Agreement Form - EJCDC Stipulated Sum (Single-Prime 

Contract). 

1.2 GENERAL CONDITIONS 

A. EJCDC No. C-700 (2002 Edition) - Standard General Conditions of the Construction 
Contract, is the General Conditions and Supplemental Conditions of the Contract. 

END OF DOCUMENT 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
 
 
 
 
 

STANDARD 
GENERAL CONDITIONS 

OF THE  
CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly By 

 
 

            
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
___________________ 

 
AMERICAN COUNCIL OF ENGINEERING COMPANIES 

___________________ 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
 
 

This document has been approved and endorsed by 
 
 
 
 
 
 

The Associated General Contractors of America 
 
 
 

 
 
 

Construction Specifications Institute 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
 A. Wherever used in the Bidding Requirements 
or Contract Documents and printed with initial capital 
letters, the terms listed below will have the meanings 
indicated which are applicable to both the singular and 
plural thereof. In addition to terms specifically defined, 
terms with initial capital letters in the Contract 
Documents include references to identified articles and 
paragraphs, and the titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and Contractor 
covering the Work.  
 
 3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 
 
 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 
 
 6. Bidder--The individual or entity who submits 
a Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 

 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the 
Agreement.  
 
 9A. City--The City of Durham, North Carolina. 
 
 9B. City Council--The City Council of the City 
of Durham, North Carolina. 
 
 9C. City Manager—The City Manager of the 
City of Durham, North Carolina. 
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor concerning 
the Work. The Contract supersedes prior negotiations, 
representations, or agreements, whether written or oral. 
 
 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 
 
 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, if 
any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.  
 
 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined. 
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 17A. Document--A specific section of the Project 
Manual or a reference to a specific section of the Project 
Manual as noted with the accompanying numeric 
reference. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on 
which the Agreement is signed and delivered by the last 
of the two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
 
 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 
 
 21. General Requirements--Sections of Division 
1 of the Specifications. The General Requirements pertain 
to all sections of the Specifications. 
 
 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 23A. Issuing Office--The office from which the 
Bidding Documents are to be issued and where the 
Bidding procedures are to be administered. 
 
 24. Laws and Regulations; Laws or Regulations-
-Any and all applicable laws, rules, regulations, ordinanc-
es, codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Con-

tract Times will commence to run and on which 
Contractor shall start to perform the Work under the 
Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. The Owner is the City of 
Durham, North Carolina. The City Manager is hereby 
designated as Owner’s representative. The City Manager 
is the only individual authorized to act on Owner’s behalf 
under or in connection with the Contract Documents, 
unless the City Manager designates a new representative 
in writing. The authority of the City Manager and 
designated representative(s), if any, includes terminating 
or suspending Work under Article 15 and executing 
changes in the Work under Article 10. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 
kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 
 
 31A. Products--Means, materials, and equipment 
that Contractor furnishes and provides, other than labor 
and services. 
 
 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents may 
be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is 
contained in the table(s) of contents. 
 
 34A. Property Owner--The individual, 
partnership, co-partnership, limited liability corporation, 
firm, company, corporation, unincorporated association, 
organization, joint stock company, trust, estate, 
institution, governmental entity, or any other entity that 
owns the property, or controls management or activities 
of the property where Work or a portion of the Work is 
performed. 
 
 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 
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 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof to make any and all 
inspections of the Work performed, acting under direct 
supervision of the Engineer. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared 
and maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used 
as the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
furnished by Owner which are designated for the use of 
Contractor. 
 
 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
administrative requirements and procedural matters 
applicable thereto. 
 
 44. Subcontractor--An individual or entity 
having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 

 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer and approved 
by Owner, the Work (or a specified part thereof) is 
sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or a specified part thereof) 
can be lawfully utilized for the purposes for which it is 
intended. The terms “substantially complete” and 
“substantially completed” as applied to all or part of the 
Work refer to Substantial Completion thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 46A. Superintendent--The authorized 
representative of the Contractor who is assigned to 
oversee the work forces responsible for performing the 
Work in accordance with the Contract Documents. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 
all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 
but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
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following negotiations by the parties as to its effect, if 
any, on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
 A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
 B. Intent of Certain Terms or Adjectives 
 
 1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 
 
 C. Day 
 
 1. The word “day” means a calendar day 
of 24 hours measured from midnight to the next midnight. 
 
 D. Defective 
 
 1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, 
faulty, or deficient in that it:  
 

a. does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, or 
approval referred to in the Contract Documents, 
or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 

 
 E. Furnish, Install, Perform, Provide 
 

 1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 
 
 2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 
 
 3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 
 
 4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 
 
 F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 
 
 G. Include 
 
 1. The word “include” in its various forms 
and derivatives shall mean ‘without limitation’ unless the 
context otherwise requires. 
 
 H. Persistently Fails 
 
 1. The expression ‘persistently fails’ and 
other similar expressions, as used in reference to the 
Contractor, shall mean any act or omission which causes 
Owner or Engineer to reasonably conclude that 
Contractor will not complete the Work within the 
Contract Times or Contract Price, or in substantial 
compliance with the requirements of the Contract 
Documents. 
 
 I. Pronouns, Numbers, and Titles 
 
 1. Unless the context otherwise requires, 
all personal pronouns used in the Contract Documents 
shall include all other genders, and the singular shall 
include the plural and vice versa. Titles and headings of 
articles, paragraphs, subparagraphs, sections, subsections, 
parts, subparts, etc., in the Contract Documents are for 
convenience only, and neither limit nor amplify the 
provisions. 
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ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
 A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 
 
 B. Evidence of Insurance: Before any Work at 
the Site is started, Contractor and Owner shall each 
deliver to the other, with copies to each additional insured 
identified in the Supplementary Conditions Article 5, 
certificates of insurance (and other evidence of insurance 
which either of them or any additional insured may 
reasonably request) which Contractor and Owner 
respectively are required to purchase and maintain in 
accordance with Article 5. 
 
2.02 Copies of Documents 
 
 A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project 
Manual. Additional copies will be furnished upon request 
at the cost of reproduction. 
 
 A. The City of Durham shall furnish drawings 
and Project Manual to Contractor in electronic format.  
The cost of reproduction shall be the responsibility of the 
Contractor. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 
or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times com-
mence to run later than the sixtieth day after the day of 
Bid opening or the thirtieth day after the Effective Date of 
the Agreement, whichever date is earlier. 
 
 A. The Contract Times will commence to run on 
the thirtieth (30th) day after the Effective Date of the 
Agreement or, if a Notice to Proceed is given, on the day 
indicated in the Notice to Proceed.  A Notice to Proceed 
may be given at any time within thirty (30) days after the 
Effective Date of the Agreement. In no event will the 
Contract Times commence to run later than the thirtieth 
(30th) day after the execution of the Contract by the City 
of Durham, Office of the City Manager. 
 
2.04 Starting the Work 
 
 A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 

 
2.05 Before Starting Construction 
 
 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 
 1. a preliminary Progress Schedule; indicating 
the times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 
 
 2. a preliminary Schedule of Submittals; and 
 
 3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 
 
 B. Priority List of Sites: The priority list of Sites 
for the Project shall be approved by the Engineer or 
Resident Project Representative. The City of Durham 
reserves the right to alter the priority list of Sites. The 
Contractor shall be given notice in writing of any change 
in the priority list of Sites. 
 
2.06 Preconstruction Conference 
 
 A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
 A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be 
held to review for acceptability to Engineer as provided 
below the schedules submitted in accordance with 
Paragraph 2.05.A. Contractor shall have an additional 10 
days to make corrections and adjustments and to complete 
and resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
 
 1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or 
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progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 
 
 2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 
 
 3. Contractor’s Schedule of Values will be 
acceptable to Engineer as to form and substance if it 
provides a reasonable allocation of the Contract Price to 
component parts of the Work. 
 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all.  
 
 B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) 
to be constructed in accordance with the Contract Docu-
ments. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the 
Contract Documents or from prevailing custom or trade 
usage as being required to produce the intended result will 
be provided whether or not specifically called for at no 
additional cost to Owner. 
 
 C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 
 
 D. The General Requirements govern the 
execution of the Work of all sections of the Technical 
Specifications of the Contract Documents. 
 
3.02 Reference Standards 
 
 A. Standards, Specifications, Codes, Laws, and 
Regulations 
 
 1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 
 
 2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 

from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies 
 
 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 
 

a. The accuracy or exactness of grades, 
elevations, dimension, or locations given on any 
Drawings or the Work installed by other 
contractors, is not guaranteed by Owner. 
 
b. Included under Contractor’s duty under the 
first sentence of Paragraph 3.03.A.1 are: 
 
 1) to satisfy itself as to the accuracy of 
all grades, elevations, dimensions, and locations, 
and 
 
 2) in all cases of interconnection of the 
Work to be done by Contractor with the rest of 
the Project, it shall verify at the Site all 
dimensions needed to make proper 
interconnections. 
 
c. Contractor shall promptly rectify all errors due 
to its failure to so verify all such grades, 
elevations, locations, or dimensions without 
additional cost to Owner. No extra charge or 
compensation shall be allowed on account of 
differences between actual dimensions and the 
dimensions indicated on the Drawings. 
 
d. Contractor acknowledges: 
 
 1) the Contract Documents are 
sufficient to determine the cost of the Work; 
 
 2) it has had sufficient opportunity to 
visit the Site and to examine all conditions, 
including subsurface and physical conditions, 
affecting the Work; 
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 3) it has had a sufficient opportunity to 
examine the Contract Documents for errors, 
inconsistencies, and omissions; 
 
 4) the Contract Documents are complete 
and unambiguous; 
 
 5) the Contract Times are reasonable 
and sufficient to complete the Work. 
 
e. If the statements in Paragraph 3.03.A.1.d are 
not accurate, Contractor accepts any risk in 
connection with making them. 
 
f. Contractor shall evaluate and satisfy itself as to 
the conditions and limitations under which the 
Work is to be performed, including (to the extent 
they are pertinent): 
 
 1) the location, condition, layout, and 
nature of the Site and surrounding areas, 
 
 2) generally prevailing climatic 
condition, 
 
 3) anticipated labor supply and costs, 
 
 4) availability and cost of materials, 
tools, and equipment, and 
 
 5) other similar issues. 
 
g. To the extent that it may be appropriate for the 
proper execution of its subcontract, Contractor 
shall cause each Subcontractor to do the 
evaluation described in Paragraph 3.03.A.1.f. 
 
h. Owner shall not be required to make any 
adjustment in with the Contract Times or the 
Contract Price in connection with any failure by 
Contractor to comply with Paragraph 3.03.A. 

 
 2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until 
an amendment or supplement to the Contract Documents 
has been issued by one of the methods indicated in 
Paragraph 3.04. 
 
 3. Contractor shall not be  liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 

thereof or unless otherwise provided in the Contract 
Documents, or by Laws or Regulations or common law. 
 
 B. Resolving Discrepancies 
 
 1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any 
conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 
 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 
 

 2. Owner and Contractor shall do all acts, and 
shall make, execute, and deliver such written instruments, 
as shall from time to time be reasonably required to carry 
out the provisions of the Contract Documents. If 
inconsistencies within or between parts of the Contract 
Documents, or between the Contract Documents and 
applicable standards, specifications, manuals, or Laws or 
Regulations cannot be resolved by use of provisions of 
the Contract Documents as described in Paragraph 
3.03.B.1, Contractor shall: 
 

a. provide the better quality or greater quantity of 
Work or 
 
b. comply with the more stringent requirement. 

 
 3. Paragraph 3.03.B.2 shall not relieve the 
Contractor of any obligations otherwise imposed on it. 
 
3.04 Amending and Supplementing Contract 
Documents 
 
 A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
 B. The requirements of the Contract Documents 
may be supplemented, and minor variations and 
deviations in the Work may be authorized, by one or more 
of the following ways: 
 
 1. A Field Order;  
 
 2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 
6.17.D.3); or  
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 3. Engineer’s written interpretation or 
clarification.  
 
3.05 Reuse of Documents 
 
 A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all 
of the Work under a direct or indirect contract with 
Contractor, shall not:  
 
 1. have or acquire any title to or ownership 
 rights in any of the Drawings, Specifications, or 
other documents (or copies of any thereof) prepared by or 
bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or  
 
 2. reuse any of such Drawings, Specifications, 
 other documents, or copies thereof on extensions 
of the Project or any other project without written consent 
of Owner and Engineer and specific written verification 
or adaption by Engineer.  
 
 B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
 A. Copies of data furnished by Owner or 
Engineer to Contractor or Contractor to Owner or 
Engineer that may be relied upon are limited to the 
printed copies (also known as hard copies). Files in 
electronic media format of text, data, graphics, or other 
types are furnished only for the convenience of the 
receiving party. Any conclusion or information obtained 
or derived from such electronic files will be at the user’s 
sole risk. If there is a discrepancy between the electronic 
files and the hard copies, the hard copies govern. 
 
 B. Because data stored in electronic media 
format can deteriorate or be modified inadvertently or 
otherwise without authorization of the data’s creator, the 
party receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-
day acceptance period will be corrected by the 
transferring party. 
 
 C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of 
software application packages, operating systems, or 
computer hardware differing from those used by the 
data’s creator. 
 
 

ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
 
 A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing 
the Work. Owner will obtain in a timely manner and pay 
for easements for permanent structures or permanent 
changes in existing facilities. If Contractor and Owner are 
unable to agree on entitlement to or on the amount or 
extent, if any, of any adjustment in the Contract Price or 
Contract Times, or both, as a result of any delay in 
Owner’s furnishing the Site or a part thereof, Contractor 
may make a Claim therefor as provided in Paragraph 
10.05. 
 
 B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the 
Work is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 
 
 C. Contractor shall provide for all additional 
lands and access thereto that may be required for 
temporary construction facilities or storage of materials 
and equipment. 
 
 D. The City of Durham shall obtain a right-of 
entry for each Site located on private property.  No work 
shall commence on a private property Site until the 
Contractor has been given a copy of the executed right-of 
entry for that Site and the Contractor has been given 
permission to begin work on the Site from the Engineer or 
Resident Project Representative.  The City of Durham is 
solely responsible for obtaining rights-of-entry. 
 
 E. The Contractor shall have no more than one 
(1) uncompleted Site ongoing at any time, unless 
authorized by the Engineer or Resident Project 
Representative.  Prior to moving to the next Site, the 
Contractor shall receive permission from the Engineer or 
Resident Project Representative. 
 
 F. The City of Durham shall obtain all 
encroachment agreements necessary for the completion of 
the Work.  The Contractor shall become familiarized with 
all the provisions of the encroachment agreements, if any, 
required for Contract.  The Engineer or Resident Project 
Representative will provide copies of the encroachment 
agreements.  The City of Durham is solely responsible for 
obtaining encroachment agreements. 
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 G. Public Notice and Advisory: The Contractor 
shall notify individuals or entities anticipated to be 
affected by the Work.  Notice shall be written and 
provided to the recipient no less than two (2) days prior to 
commencing Site construction.  Notice shall be delivered 
in person, door knob hanger, or letter and shall include the 
following information: 
 
 1. nature and schedule of the Work; 
 
 2. name and telephone number of a contact 
person; and 
 
 3. any additional necessary information or 
instructions. 
 
 H. The Engineer or Resident Project 
Representative shall approve any notice prior to 
commencement of construction. 
 
4.02 Subsurface and Physical Conditions 
 
 A. Reports and Drawings: The Supplementary 
Conditions identify Agreement, Paragraph 1.10.G.1 
identifies: 
 
 1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 
 
 2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) 
that Engineer has used in preparing the Contract 
Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 
 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, 
sequences, and procedures of construction to be employed 
by Contractor, and safety precautions and programs 
incident thereto; or 
 
 2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 
 

 3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 
 
4.03 Differing Subsurface or Physical Conditions 
 
 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 
 
 1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 
 
 2. is of such a nature as to require a change in the 
Contract Documents; or 
 
 3. differs materially from that shown or indicated 
in the Contract Documents; or 
 
 4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  
 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connec-
tion therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written 
order to do so. 
 
 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 
 
 C. Possible Price and Times Adjustments  
 
 1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 
 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
 
b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price 
will be subject to the provisions of Paragraphs 
9.07 and 11.03.  
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 2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 
 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as a 
result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
 
c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
 3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, 
or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
4.04 Underground Facilities 
 
 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with 
respect to existing Underground Facilities at or 
contiguous to the Site is based on information and data 
furnished to Owner or Engineer by the owners of such 
Underground Facilities, including Owner, or by others. 
Unless it is otherwise expressly provided in the Sup-
plementary Conditions Article 4: 
 
 1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 
 
 2. the cost of all of the following will be 
included in the Contract Price, and Contractor shall have 
full responsibility for:  
 

a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 

c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 
d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
 B. Not Shown or Indicated  
 
 1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further 
disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as 
required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that 
owner and to Owner and Engineer. Engineer will 
promptly review the Underground Facility and determine 
the extent, if any, to which a change is required in the 
Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility.  
 
 2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change 
Directive or a Change Order will be issued to reflect and 
document such consequences. An equitable adjustment 
shall be made in the Contract Price or Contract Times, or 
both, to the extent that they are attributable to the 
existence or location of any Underground Facility that 
was not shown or indicated or not shown or indicated 
with reasonable accuracy in the Contract Documents and 
that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. 
If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as 
provided in Paragraph 10.05.  
 
4.05 Reference Points 
 
 A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor 
to proceed with the Work. Contractor shall be responsible 
for laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property 
monuments by professionally qualified personnel. 
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4.06 Hazardous Environmental Condition at Site 
 
 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions Agreement, Paragraph 
1.10.G.2, for the identification of those reports and 
drawings relating to a Hazardous Environmental 
Condition identified at the Site, if any, that have been 
utilized by the Engineer in the preparation of the Contract 
Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified 
in the Supplementary Conditions. Except for such reliance 
on such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of 
their Related Entities with respect to: 
 
 1. the completeness of such reports and drawings 
for Contractor’s purposes, including, but not limited to, 
any aspects of the means, methods, techniques, sequences 
and procedures of construction to be employed by 
Contractor and safety precautions and programs incident 
thereto; or 
 
 2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 
 
 C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. 
Contractor shall be responsible for a Hazardous 
Environmental Condition created with any materials 
brought to the Site by Contractor, Subcontractors, 
Suppliers, or anyone else for whom Contractor is 
responsible. 
 
 D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any. 
 

 E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or 
extent, if any, of any adjustment in Contract Price or 
Contract Times, or both, as a result of such Work stop-
page or such special conditions under which Work is 
agreed to be resumed by Contractor, either party may 
make a Claim therefor as provided in Paragraph 10.05. 
 
 F. If after receipt of such written notice 
Contractor does not agree to resume such Work based on 
a reasonable belief it is unsafe, or does not agree to 
resume such Work under such special conditions, then 
Owner may order the portion of the Work that is in the 
area affected by such condition to be deleted from the 
Work. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of an 
adjustment in Contract Price or Contract Times as a result 
of deleting such portion of the Work, then either party 
may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work 
performed by Owner’s own forces or others in accordance 
with Article 7. 
 
 G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the 
officers, directors, partners, employees, agents, 
consultants, and subcontractors of each and any of them 
from and against all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to a Hazardous 
Environmental Condition, provided that such Hazardous 
Environmental Condition: (i) was not shown or indicated 
in the Drawings or Specifications or identified in the 
Contract Documents to be included within the scope of 
the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in 
this Paragraph 4.06.G shall obligate Owner to indemnify 
any individual or entity from and against the conse-
quences of that individual’s or entity’s own negligence. 
 
 G. Nothing in this Paragraph 4.06 is intended to 
reduce Owner’s duties under the Contract Documents, 
including Article 8. 
 
 H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
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attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06.H shall 
obligate Contractor to indemnify any individual or entity 
from and against the consequences of that individual’s or 
entity’s own negligence. 
 
 H. Nothing in this Paragraph 4.06 is intended to 
reduce Contractor's duties under the Contract Documents, 
including Article 6. 
 
 I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental 
Condition uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
 A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other 
bonds as are required by the Contract Documents.  
 
 B. All bonds shall be in the form prescribed by 
the Contract Documents except as provided otherwise by 
Laws or Regulations, and shall be executed by such 
sureties as are named in the current list of “Companies 
Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Compa-
nies” as published in Circular 570 (amended) by the 
Financial Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. Furnish Performance and Payment Bonds 
on the bond forms included in Appendix G. Performance 
and Payment Bonds shall be executed by a surety licensed 
to do business in the State of North Carolina. 
 
 C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or 
its right to do business is terminated in any state where 
any part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
five (5) days after the event giving rise to such 
notification, provide another bond and surety, both of 
which shall comply with the requirements of Paragraphs 
5.01.B and 5.02. 
 

5.02 Licensed Sureties and Insurers 
 
 A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized 
in the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages 
so required. Such surety and insurance companies shall 
also meet such additional requirements and qualifications 
as may be provided in the Supplementary Conditions 
Article 5. 
 
5.03 Certificates of Insurance 
 
 A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions Article 5, certificates of insurance (and other 
evidence of insurance requested by Owner or any other 
additional insured) which Contractor is required to 
purchase and maintain. 
 
 B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence 
of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase 
and maintain. 
 
 B. Certificates of insurance shall be addressed to 
the City of Durham, North Carolina, Attention: Finance 
Director, 101 City Hall Plaza, Durham, North Carolina 
27701. 
 
 C. Both the certificates of insurance and 
additional insured endorsement must be originals and 
must be approved by the City of Durham’s Finance 
Director before Contractor can begin any Work under this 
Contract. 
 
 D. Failure of the City of Durham to demand such 
certificates or other evidence of full compliance with 
these insurance requirements or failure of the City of 
Durham to identify a deficiency from evidence provided 
shall not be construed as a waiver of Contractor’s 
obligation to maintain such insurance. 
 
 E. By requiring such insurance and insurance 
limits herein, the City of Durham does not represent that 
coverage and limits will necessarily be adequate to protect 
Contractor, and such coverage and limits shall not be 
deemed as a limitation on Contractor’s liability under the 
indemnities granted to the City of Durham in the Contract 
Documents. 
 
5.04 Contractor’s Liability Insurance 
 
 A. Contractor shall purchase and maintain such 
liability and other commercial general liability insurance 
as is appropriate for the Work being performed and as 
will provide protection from claims set forth below which 
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may arise out of or result from Contractor’s performance 
of the Work and Contractor’s other obligations under the 
Contract Documents, whether it is to be performed by 
Contractor, any Subcontractor or Supplier, or by anyone 
directly or indirectly employed by any of them to perform 
any of the Work, or by anyone for whose acts any of them 
may be liable: 
 
 1. claims under workers’ compensation, 
disability benefits, and other similar employee benefit 
acts; 
 

a. Workers compensation insurance shall cover 
statutory benefits. 
 
b. Workers compensation insurance shall cover 
employees; cover Contractor’s partners, officers, 
and relatives (who work on this Contract). 
 
c. Workers compensation insurance shall cover 
employers’ liability in the amount stipulated by 
the Agreement, Paragraph 1.10.H.1. 

 
 2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 
 
 3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 
 
 4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 
 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or  
 
b. by any other person for any other reason; 

 
 5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 
 
 6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 

a. Automobile liability insurance shall cover 
owned, hired, or borrowed vehicles. 
 
b. Automobile liability insurance shall cover 
employee vehicles, if used in performance of this 
Contract. 
 
c. Automobile liability insurance limits shall be 
as stipulated in the Agreement, Paragraph 
1.10.H.2. 

 

 7. claims for damages related to 
premises/operations. 
 
 8. claims for damages related to 
products/completed operations. 
 
 9. claims for damages related to broad form 
property damage. 
 
 10. claims for damages related to explosion, 
collapse, and underground hazards if the hazards exist in 
the performance of this Contract. 
 
 11. claims for damages related to contractual 
liability. 
 
 12. claims for damages related to independent 
contractors, if any are used in the performance of this 
Contract. 
 
 B. The policies of insurance required by this 
Paragraph 5.04 shall: 
 
 1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 5.04.A.12 inclu-
sive, include as additional insured (subject to any 
customary exclusion regarding professional liability) 
Owner and Engineer, and any other individuals or entities 
identified in the Supplementary Conditions Article 5, all 
of whom shall be listed as additional insureds, and include 
coverage for the respective officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of all such additional insureds, and the insurance 
afforded to these additional insureds shall provide 
primary coverage for all claims covered thereby; 
 

a. City of Durham must be named additional 
insured, and an original of the endorsement to 
effect the coverage must be attached to the 
certificate (if by blanket endorsement, then agent 
may so indicate in the General Liability section 
of the certificate, in lieu of an original 
endorsement). 
 

 2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions Article 5 or required by 
Laws or Regulations, whichever is greater; 
 
 3. include completed operations insurance; 
 
 4. include contractual liability insurance 
covering Contractor’s indemnity obligations under 
Paragraphs 6.11 and 6.20; 
 
 5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions Article 5 to whom a certificate 
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of insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 
 
 6. remain in effect at least until final payment 
and at all times thereafter when Contractor may be 
correcting, removing, or replacing defective Work in 
accordance with Paragraph 13.07; and 
 
 7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 
 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions Article 5, to whom a 
certificate of insurance has been issued, evidence 
satisfactory to Owner and any such additional 
insured of continuation of such insurance at final 
payment and one year thereafter. 

 
 8. have a combined single limit and aggregate 
limit as stipulated in the Agreement, Paragraph 1.10.H.3.  
 
 9. be provided by companies authorized to do 
business in the State of North Carolina. 
 
 10. be provided by companies with Best rating 
A-VIII. Anything less requires written approval from the 
Owner. 
 
 C. In the event that claims in excess of the 
insured amounts provided herein are filed by reason of 
any operations under the Contract, the amount of excess 
of such claims, or any portion thereof, may be withheld 
from payment due or to become due the Contractor until 
such time as the Contractor shall furnish such additional 
security covering such claims as may be determined by 
the Owner. 
 
 D. All policies and certificates of insurance of 
the Contractor shall contain the following clauses: 
 
 1. Insurers shall have no right of recovery or 
subrogation against the Owner and its agents and agencies 
and the Engineer, it being the intention of the parties that 
the insurance policies so affected shall protect both parties 
and be primary coverage for any and all losses covered by 
the above described insurance. 
 
 2. The clause "other insurance provisions" in a 
policy in which the Owner and its agents and agencies 
and the Engineer is named as an insured, shall not apply 
to these parties. 
 

 3. The insurance companies issuing the policy or 
policies shall have no recourse against the Owner and its 
agents and agencies and the Engineer, for the payment of 
any premiums or for assessments under any form of 
policy. 
 
 4. Any and all deductibles in the above described 
insurance policies shall be assumed by and be for the 
amount of, and at the sole risk of the Contractor. 
 
 E. Contractor shall purchase and maintain 
professional liability covering architects and engineers 
employed or engaged by Contractor covering claim 
arising out of work in connection with this Contract. 
 
 1. Self-insured retentions/deductibles shall be as 
stipulated in the Agreement, Paragraph 1.10.H.4. 
 
 2. Combined single limit of insurance shall be as 
stipulated in the Agreement, Paragraph 1.10.H.5. 
 
 3. This insurance shall be maintained for six (6) 
years following the date of completion of the Work under 
this Contract. 
 
 F. Contractor shall cause each Subcontractor 
employed by the Contractor to purchase and maintain 
insurance of such types specified above. Valid certificates 
of insurance consistent with requirements of Article 5 
shall be obtained by the Contractor and forwarded to the 
City prior to Contractor’s use of Subcontractors in the 
performance of any aspect of this Contract. 
 
5.05 Owner’s Liability Insurance 
 
 A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 
 
5.06 Property Insurance 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the 
amount of the full replacement cost thereof (subject to 
such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 
 
 1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 
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 2. be written on a Builder’s Risk “all-risk” or 
open peril or special causes of loss policy form that shall 
at least include insurance for physical loss or damage to 
the Work, temporary buildings, false work, and materials 
and equipment in transit, and shall insure against at least 
the following perils or causes of loss: fire, lightning, 
extended coverage, theft, vandalism and malicious 
mischief, earthquake, collapse, debris removal, 
demolition occasioned by enforcement of Laws and 
Regulations, water damage, (other than caused by flood) 
and such other perils or causes of loss as may be specifi-
cally required by the Supplementary Conditions; 
 
 3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 
 
 4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 
 
 5. allow for partial utilization of the Work by 
Owner; 
 
 6. include testing and startup; and 
 
 7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 
 
 B. Owner shall purchase and maintain such 
boiler and machinery insurance or additional property 
insurance as may be required by the Supplementary 
Conditions or Laws and Regulations which will include 
the interests of Owner, Contractor, Subcontractors, and 
Engineer, and any other individuals or entities identified 
in the Supplementary Conditions, and the officers, 
directors, partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
 C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
 D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 

deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such 
identified deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within 
the limits of such amounts, each may purchase and 
maintain it at the purchaser’s own expense. 
 
 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such 
other insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
 A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 
other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes 
of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of 
any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and 
damages caused by, arising out of or resulting from any of 
the perils or causes of loss covered by such policies and 
any other property insurance applicable to the Work; and, 
in addition, waive all such rights against Subcontractors, 
and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as 
insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them) under such 
policies for losses and damages so caused. None of the 
above waivers shall extend to the rights that any party 
making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
 B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
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 1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 
 
 2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Completion 
pursuant to Paragraph 14.04, or after final payment 
pursuant to Paragraph 14.07. 
 
 C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred 
to in Paragraph 5.07.B shall contain provisions to the 
effect that in the event of payment of any such loss, 
damage, or consequential loss, the insurers will have no 
rights of recovery against Contractor, Subcontractors, or 
Engineer, and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them. 
 
5.08 Receipt and Application of Insurance Proceeds 
 
 A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted 
with Owner and made payable to Owner as fiduciary for 
the insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order. 
 
 B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary 
shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach. If no 
such agreement among the parties in interest is reached, 
Owner as fiduciary shall adjust and settle the loss with the 
insurers and, if required in writing by any party in 
interest, Owner as fiduciary shall give bond for the proper 
performance of such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
 A. If either Owner or Contractor has any 
objection to the coverage afforded by or other provisions 
of the bonds or insurance required to be purchased and 
maintained by the other party in accordance with Article 5 
on the basis of non-conformance with the Contract 

Documents, the objecting party shall so notify the other 
party in writing within 10 days after receipt of the 
certificates (or other evidence requested) required by 
Paragraph 2.01.B, but failure to give such notice does not 
waive any rights. Owner and Contractor shall each 
provide to the other such additional information in respect 
of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all 
of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other 
party in writing of such failure to purchase prior to the 
start of the Work, or of such failure to maintain prior to 
any change in the required coverage. Without prejudice to 
any other right or remedy, the other party may elect to 
obtain equivalent bonds or insurance to protect such other 
party's interests at the expense of the party who was 
required to provide such coverage, and a Change Order 
shall be issued to adjust the Contract Price accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
 A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 
the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, 
but the property insurance shall not be canceled or 
permitted to lapse on account of any such partial use or 
occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
 A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, 
sequences, and procedures of construction. Contractor 
shall not be responsible for the negligence of Owner or 
Engineer in the design or specification of a specific 
means, method, technique, sequence, or procedure of 
construction which is shown or indicated in and expressly 
required by the Contract Documents.  
 
 B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice 
to Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 
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received from the superintendent shall be binding on 
Contractor. 
 
 C. Except as otherwise provided in the Contract 
Documents or when direct communications have been 
specially authorized, Owner and Contractor shall 
communicate through Engineer. Communications by and 
with Engineer's consultants shall be through Engineer. 
 
6.02 Labor; Working Hours 
 
 A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 
 
 B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site 
or adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
 A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
tools, appliances, fuel, power, light, heat, telephone, 
water, sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 
 
 B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and 
quality of materials and equipment. Engineer may reject 
any material and equipment delivered to the Site without 
the approval of satisfactory evidence required by the 
Contract Documents. 
 
 C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions 
of the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 
 
6.04 Progress Schedule 
 
 A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided 
below. 
 
 1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 
 
 2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by 
a Change Order.  
 
6.05 Substitutes and “Or-Equals” 
 
 A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by 
using the name of a proprietary item or the name of a 
particular Supplier, the specification or description is 
intended to establish the type, function, appearance, and 
quality required. Unless the specification or description 
contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is 
permitted, other items of material or equipment or 
material or equipment of other Suppliers may be 
submitted to Engineer for review under the circumstances 
described below. 
 
 1. “Or-Equal” Items: If in Engineer’s sole 
discretion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 
proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  
 

a. in the exercise of reasonable judgment 
Engineer determines that:  

 
 1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  
 
 2) it will reliably perform at least 
equally well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole,  
 
 3) it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  
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 1) there will be no increase in cost to 
the Owner or increase in Contract Times, and  
 
 2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or equipment 
proposed is essentially equivalent to that named 
and an acceptable substitute therefor. Requests 
for review of proposed substitute items of 
material or equipment will not be accepted by 
Engineer from anyone other than Contractor.  
 
c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d. Contractor shall make written application to 
Engineer for review of a proposed substitute item 
of material or equipment that Contractor seeks to 
furnish or use. The application:  

 
 1) shall certify that the proposed substi-
tute item will:  

 
a) perform adequately the functions and 
achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
 
b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 

work on the Project) to adapt the design 
to the proposed substitute item; and 
 
c) whether or not incorporation or use 
of the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a) all variations of the proposed 
substitute item from that specified, and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
 4) and shall contain an itemized esti-
mate of all costs or credits that will result 
directly or indirectly from use of such substitute 
item, including costs of redesign and claims of 
other contractors affected by any resulting 
change, 

 
 B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, 
or procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 
called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided 
in Paragraph 6.05.A.2. The procedure for payment of 
expenses shall be similar to that provided in Paragraph 
6.05.A.1.b.1. 
 
 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative 
determination. 
 
 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  
 
 E. Engineer’s Cost Reimbursement: Engineer 
will record Engineer’s costs in evaluating and 
implementing a substitute proposed or submitted by 
Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B 
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Whether or not Engineer approves a substitute item so 
proposed or submitted by Contractor, Contractor shall 
reimburse Owner for the charges of Engineer for evaluat-
ing and implementing each such proposed substitute. 
Contractor shall also reimburse Owner for the charges of 
Engineer for making changes in the Contract Documents 
(or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed 
substitute. 
 
 F. Contractor’s Expense: Contractor shall 
provide all data in support of any proposed substitute or 
“or-equal” at Contractor’s expense. 
 
 G. Any materials and equipment required to be 
approved by the Engineer that is installed on the Project 
without such approval is subject to removal, disposal, and 
replacement by the Contractor at Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
 A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or 
perform any of the Work against whom Contractor has 
reasonable objection. However, if the Contract 
Documents specify any item, process, or the like that is 
available only from an Subcontractor or Supplier against 
whom Contractor has an objection, the preceding sentence 
does not apply as to that particular Subcontractor or 
Supplier. 
 
 B. If the Supplementary Conditions Article 6 
requires the identity of certain Subcontractors, Suppliers, 
or other individuals or entities to be submitted to Owner 
in advance for acceptance by Owner by a specified date 
prior to the Effective Date of the Agreement, and if 
Contractor has submitted a list thereof in accordance with 
the Supplementary Conditions Article 6, Owner’s 
acceptance (either in writing or by failing to make written 
objection thereto by the date indicated for acceptance or 
objection in the Bidding Documents or the Contract 
Documents) of any such Subcontractor, Supplier, or other 
individual or entity so identified may be revoked on the 
basis of reasonable objection after due investigation. 
Contractor shall submit an acceptable replacement for the 
rejected Subcontractor, Supplier, or other individual or 
entity, and the Contract Price will be adjusted by the 
difference in the cost occasioned by such replacement, 
and an appropriate Change Order will be issued. No 
acceptance by Owner of any such Subcontractor, 
Supplier, or other individual or entity, whether initially or 
as a replacement, shall constitute a waiver of any right of 
Owner or Engineer to reject defective Work. 
 

 C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or 
entities performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
 
 1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 
 
 2. shall anything in the Contract Documents 
 create any obligation on the part of Owner or 
Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
or entity except as may otherwise be required by Laws 
and Regulations. 
 
 D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  
 
 E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities per-
forming or furnishing any of the Work to communicate 
with Engineer through Contractor. 
 
 F. The divisions and sections of the Specifica-
tions and the identifications of any Drawings shall not 
control Contractor in dividing the Work among Subcon-
tractors or Suppliers or delineating the Work to be 
performed by any specific trade. 
 
 G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate written agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor 
and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
for all losses and damages caused by, arising out of, 
relating to, or resulting from any of the perils or causes of 
loss covered by such policies and any other property 
insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed 
by any Subcontractor or Supplier, Contractor will obtain 
the same. Where appropriate, Contractor shall require 
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each Subcontractor or Supplier to enter into similar 
agreements with persons and firms that Subcontractor or 
Supplier has contracted with for any part of the Work. 
 
 H. Furnishing Subcontractor Documents: At any 
time after the Agreement is executed, whether or not 
notice of termination has been given, Contractor shall 
upon request of the Owner promptly give the Owner a 
copy of the entire text of all agreements, (including 
attachments and exhibits) with Subcontractors, together 
with all other documents by which any services, 
materials, equipment, or other goods were ordered by the 
Contractor, including documents showing the cost, 
delivery dates, and all terms and conditions (including 
those relating to ordering and canceling). 
 
 I. Partial Requirements of Subcontracts: All 
subcontracts shall include substantially the following 
Paragraphs 6.06.I.1 and 6.06.I.2. Upon Owner’s request, 
Contractor shall demonstrate compliance with this 
Paragraph. 
 
 1. Paragraph 6.06.G of the General Conditions of 
the Construction Contract between Owner (City of 
Durham) and Contractor is incorporated by reference into 
this subcontract. To the extent of the Work to be 
performed by the Subcontractor, the rights of Owner and 
Engineer under the Owner-Contractor Agreement with 
respect to the Work to be performed by the Subcontractor 
are preserved and shall be protected so that subcontracting 
shall not prejudice those rights. Owner (City of Durham) 
is an intended third party beneficiary of this subcontract. 
 
 2. If Contractor is terminated by Owner, and 
even if Contractor defaults in such a way which would 
give the Subcontractor the right to terminate this 
subcontract, the Subcontractor hereby agrees that, upon 
written request (by Owner, or a contractor substituted in 
place of the original Contractor, or any surety obligated 
under bond relating to the Owner-Contractor Agreement), 
the Subcontractor will continue to perform its obligations 
under this subcontract (on the same terms and conditions 
as apply to this subcontract) for and on account of Owner, 
such substitute contractor, or the surety. If requested by 
Owner or surety, the Subcontractor shall execute a 
separate document to show its commitment to continue 
performance pursuant to this subcontract. Assignment is 
subject to the prior rights of the surety. Owner shall be 
responsible to the subcontractor only for those obligations 
of Contractor that accrue after Owner exercises any rights 
under this Paragraph. 
 
 J. The Contractor shall comply with all 
applicable provisions of Sections 18-50 through 18-54 of 
the City of Durham Code (Ordinance to Promote Equal 
Business Opportunities in City Contracting), as amended 
from time to time. Failure of Contractor to comply with 
these provisions shall be a material breach of Contract 
which may result in the rescission or termination of 
Contract and/or appropriate remedies in accordance with 
the provisions of the ordinance, Contract, and State law. 

Section 18-59(f) of the ordinance provides, in part, “If the 
City Manager determines that the Contractor has failed to 
comply with the provisions of the Contract, the City 
Manager shall notify the Contractor in writing of the 
deficiencies. The Contractor shall have fourteen (14) 
days, or such time as specified in the Contract, to cure the 
deficiencies or establish that there are no deficiencies. If 
the deficiencies are not cured, the City shall have the right 
to take all lawful actions.” These provisions apply only to 
alleged Contractor violations of Sections 18-50 through 
18-54 of the City Code. 
 
 K. The Contractor shall meet all City of Durham 
requirements for affirmative action and Small 
Disadvantaged Business Enterprises (SDBE) 
participation. These requirements are detailed in 
Appendix A, SDBE Requirements and Construction 
Forms. 
 
 1. The Contractor shall submit form E-105 
“Statement of Intent to Perform as Subcontractor” within 
five (5) days of the Bid opening for each Subcontractor 
intended to be counted towards the SDBE goals of the 
Contract. 
 
 2. All questions regarding SDBE documents or 
requirements may be directed to the City of Durham, 
Department of Equal Opportunity/Equity Assurance at 
(919) 560-4180. 
 
 L. A Privilege License for all Subcontractors 
shall be filed within five (5) days after the Bid opening. 
The Contractor and all Subcontractors shall obtain a City 
of Durham Privilege License from the Department of 
Finance, Treasury Management Division, located at 101 
City Hall Plaza, Durham, North Carolina, (919) 560-
4700. 
 
 M. The City of Durham or Engineer may furnish 
to any Subcontractor or Supplier, to the extent practicable, 
information about amounts paid to Contractor on account 
of Work performed for Contractor by a particular 
Subcontractor or Supplier. 
 
6.07 Patent Fees and Royalties 
 
 A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device 
which is the subject of patent rights, trade secrets, 
proprietary information, or copyrights held by others, 
whether or not a particular invention, design, process, 
Product, or device is specified in the Contract Documents 
for use in the performance of the Work, and whether or 
not Engineer, or Owner, or the consultants, contractors, 
agents, and employees of either of them are aware of such 
patent rights, trade secrets, proprietary information, and 
copyrights. If a particular invention, design, process, 
product, or device is specified in the Contract Documents 
for use in the performance of the Work and if to the actual 
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knowledge of Owner or Engineer its use is subject to 
patent rights or copyrights calling for the payment of any 
license fee or royalty to others, the existence of such 
rights shall be disclosed by Owner in the Contract 
Documents. 
 
 B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any infringement of patent rights or 
copyrights incident to the use in the performance of the 
Work or resulting from the incorporation in the Work of 
any invention, design, process, product, or device not 
specified in the Contract Documents. 
 
6.08 Permits 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions Article 6, Contractor shall obtain and 
pay for all construction permits and licenses. Owner shall 
assist Contractor, when necessary, in obtaining such 
permits and licenses. Contractor shall pay all 
governmental charges and inspection fees necessary for 
the prosecution of the Work which are applicable at the 
time of opening of Bids, or, if there are no Bids, on the 
Effective Date of the Agreement. Owner shall pay all 
charges of utility owners for connections for providing 
permanent service to the Work.  
 
6.09 Laws and Regulations 
 
 A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applica-
ble to the performance of the Work. Except where 
otherwise expressly required by applicable Laws and 
Regulations, neither Owner nor Engineer shall be 
responsible for monitoring Contractor’s compliance with 
any Laws or Regulations. 
 
 B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 
 
 C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 

the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
 
6.10 Taxes 
 
 A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor 
in accordance with the Laws and Regulations of the place 
of the Project which are applicable during the 
performance of the Work. 
 
 B. The Contractor will be reimbursed for all 
North Carolina Sales and Use Tax paid during any 
preceding month, at the time the monthly estimate is paid, 
provided they submit a sworn notarized statement 
itemizing the tax, showing each amount and to whom 
paid, and certifying that the articles purchased were used 
in Work performed for the City of Durham.  State tax and 
County tax must be separated.  Group amounts by County 
and provide a subtotal for each County.  Amounts for 
items purchased outside of Durham County and delivered 
on-Site shall be grouped by County.  One copy of all 
receipts/invoices must be provided for these amounts. 
 
 C. Reimbursable sales taxes as described below 
are to be excluded from unit prices. 
 
 1. Sales taxes are reimbursable if they were 
originally paid on purchases of building materials, 
fixtures, and equipment that become part of or annexed to 
any building or structure that is owned or leased by the 
City of Durham and is being erected, altered, or repaired 
for use by the City of Durham.  Infrastructure (streets, 
sidewalks, sewer pipes, and water lines, etc.) is generally 
held to be “structure” so as to allow reimbursement for 
sales taxes paid on materials and fixtures that become a 
part of or are annexed to it.  Examples of sales taxes that 
cannot be reimbursed include those paid for purchases 
such as scaffolding, tools, equipment repair parts, 
equipment rentals, forms for concrete, or fuel to operate 
machinery or equipment. 
 
 E. The Contractor may seek reimbursement at 
the same time as, or subsequent to, the Application for 
Payment is made for the properties that were taxed.  The 
Contractor shall not file for reimbursement for sales taxes 
before the Contractor has the right to file an Application 
for Payment for properties that were taxed. 
 
 F. Sales taxes paid by Subcontractors should be 
detailed on the form “Reimbursable Sales and Use Tax 
Statement by Subcontractor” (see Appendix H).  The 
Subcontractor completes and signs the form and provides 
the form to the Contractor.  The Contractor submits all 
sales tax forms with the Contractor’s pay application for 
the properties listed on that form.  The City of Durham 
will make the reimbursement payable to the Contractor.  
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Except for the differences listed above, the answers to all 
questions on this page still apply whether the 
Subcontractor or the Contractor completes and signs the 
form. 
 
 G. Contractor shall include all requests for 
reimbursement of North Carolina Sales and Use with 
Applications for Payment. No Sales or Use taxes shall be 
reimbursed to the Contractor after Owner issues final 
payment. 
 
6.11 Use of Site and Other Areas 
 
 A. Limitation on Use of Site and Other Areas 
 
 1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any 
damage to any such land or area, or to the owner or 
occupant thereof, or of any adjacent land or areas 
resulting from the performance of the Work.  
 
 2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 
 
 3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to any claim or action, legal or equitable, 
brought by any such owner or occupant against Owner, 
Engineer, or any other party indemnified hereunder to the 
extent caused by or based upon Contractor's performance 
of the Work. 
 
 3. As used in this Paragraph 6.11, 'occupant' 
includes any person, firm, or corporation, whether present 
as a licensee, invitee, lessee, or sublessee of any tier or 
level. 
 
 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
 C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work 

and make it ready for utilization by Owner. At the com-
pletion of the Work Contractor shall remove from the Site 
all tools, appliances, construction equipment and 
machinery, and surplus materials and shall restore to 
original condition all property not designated for 
alteration by the Contract Documents. 
 
 D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it the 
Work or adjacent property. 
 
 E. Where the Site is located on private property, 
Contractor shall take special care to restore the Site after 
construction is completed. All costs for this private 
property restoration shall be included in itemized unit 
prices. Restoration may include, but is not limited to, 
returning the Site to its original condition. Additional 
effort may be required to restore the Site. The Engineer or 
Resident Project Representative shall determine whether a 
Site has been adequately restored. 
 
6.12 Record Documents 
 
 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. 
Upon completion of the Work, these record documents, 
Samples, and Shop Drawings will be delivered to Engi-
neer for Owner. 
 
6.13 Safety and Protection 
 
 A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
 
 1. all persons on the Site or who may be affected 
by the Work; 
 
 2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 
 
 3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 
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 B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, 
relocation, and replacement of their property.  
 
 C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Draw-
ings or Specifications or to the acts or omissions of 
Owner or Engineer or , or anyone employed by any of 
them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole 
or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity 
directly or indirectly employed by any of them).  
 
 D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance 
with Paragraph 14.07.B that the Work is acceptable 
(except as otherwise expressly provided in connection 
with Substantial Completion). 
 
 E. Existing Utilities 
 
 1. The City of Durham and Engineer have, to the 
best of their ability, shown the existing utilities and 
obstructions (water, sewer, electrical, gas, telephone, 
storm drainage, etc.) that may affect the Work.  City of 
Durham Water & Sewer Construction Specifications 
require that Contractor shall, at Contractor’s expense, 
locate all existing utilities that may be encountered during 
the Work.  Contractor shall make every effort to avoid 
damage or disruption of services during the Work. 
 
 2. Contractor shall contact the North Carolina 
One Call Center to coordinate existing utility location 
prior to commencement of any Work. 
 

a. North Carolina One Call Center, (800) 632-
4949, www.ncocc.org. 

 
6.14 Safety Representative 
 
 A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents 
and the maintaining and supervising of safety precautions 
and programs. 

 
6.15 Hazard Communication Programs 
 
 A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or 
other hazard communication information required to be 
made available to or exchanged between or among 
employers at the Site in accordance with Laws or 
Regulations. 
 
6.16 Emergencies 
 
 A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. Contractor shall promptly report in writing 
to Owner and Engineer all accidents or incidents arising 
out of or in connection with the Work which cause death, 
personal injury, or property damage, giving full details 
and statements of any witnesses. In addition, if death, 
serious personal injury, or serious property damage is 
caused, Contractor shall report the accident or incident 
immediately by telephone or messenger to Owner and 
Engineer. Contractor shall give Owner and Engineer 
reasonable advance notice before using or placing 
explosives or other hazardous materials or equipment on 
the Site. 
 
6.17 Shop Drawings and Samples 
 
 A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accor-
dance with the acceptable Schedule of Submittals (as 
required by Paragraph 2.07). Each submittal will be 
identified as Engineer may require.  
 
 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 
b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
 2. Samples: Contractor shall also submit 
Samples to Engineer for review and approval in accor-
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dance with the acceptable schedule of Shop Drawings and 
Sample submittals.  
 

a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
  B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals 
, any related Work performed prior to Engineer’s review 
and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
 
  C. Submittal Procedures  
 
 1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 
 

a. all field measurements, quantities, dimensions, 
specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident thereto; 
and 
 
d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

 
 2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 
with respect to Contractor’s review and approval of that 
submittal. 
 
 3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a prominent 
specific notation made on each Shop Drawing or Sample 

submitted to Engineer for review and approval of each 
such variation.  
 
 D. Engineer’s Review 
 
 1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule 
of Submittals acceptable to Engineer. Engineer’s review 
and approval will be only to determine if the items 
covered by the submittals will, after installation or 
incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with 
the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments.  
 
 2. Engineer’s review and approval will not 
extend to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 
means, method, technique, sequence, or procedure of con-
struction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs 
incident thereto. The review and approval of a separate 
item as such will not indicate approval of the assembly in 
which the item functions. 
 
 3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 
 
 E. Resubmittal Procedures 
 
 1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
prominently direct specific attention in writing to 
revisions other than the corrections called for by Engineer 
on previous submittals. 
 
6.18 Continuing the Work 
 
 A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 
disagreements with Owner, whether or not a Claim is 
pending. No Work shall be delayed or postponed pending 
resolution of any disputes or disagreements, whether or 
not a Claim is pending, except as permitted by Paragraph 
15.04 or as Owner and Contractor may otherwise agree in 
writing. 
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6.19 Contractor’s General Warranty and Guarantee 
 
 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract 
Documents and will not be defective. Engineer and its 
Related Entities shall be entitled to rely on representation 
of Contractor’s warranty and guarantee.  
 
 B. Contractor’s warranty and guarantee 
hereunder excludes defects or damage caused by: 
 
 1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or  
 
 2. normal wear and tear under normal usage. 
 
 C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 
 2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 
 
 3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner;  
 
 4. use or occupancy of the Work or any part 
thereof by Owner; 
 
 5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 
 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
 
6.20 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold 
harmless Owner and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to the performance of the Work, provided that 
any such claim, cost, loss, or damage is attributable to 
bodily injury, sickness, disease, or death, or to injury to or 
destruction of tangible property (other than the Work 

itself), including the loss of use resulting therefrom but 
only to the extent caused by any negligent act or omission 
of Contractor, any Subcontractor, any Supplier, or any 
individual or entity directly or indirectly employed by any 
of them to perform any of the Work or anyone for whose 
acts any of them may be liable. 
 
 A. To the maximum extent allowed by Laws and 
Regulations, Contractor shall defend, indemnify, and save 
harmless Indemnities from and against all Charges that 
arise in any manner from, in connection with, or out of, 
performance of the Work as a result of acts or omissions 
of Contractor, any Subcontractor, any Supplier, or any 
person or organization directly or indirectly employed by 
any of them or any entity for whose acts any of them may 
be liable. In performing its duties under this Paragraph 
6.20.A, Contractor shall at its sole expense defend 
Indemnitees with legal counsel reasonably acceptable to 
Owner. 
 
 B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employ-
ee (or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any 
Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or 
anyone for whose acts any of them may be liable, the 
indemnification obligation under Paragraph 6.20.A shall 
not be limited in any way by any limitation on the amount 
or type of damages, compensation, or benefits payable by 
or for Contractor or any such Subcontractor, Supplier, or 
other individual or entity under workers’ compensation 
acts, disability benefit acts, or other employee benefit 
acts. 
 
 B. Definitions: As used in Paragraph 6.20.A 
above and Paragraphs 6.20.C and 6.20.D below: 
 
 1. 'Charges' means claims, judgments, costs, 
damages, losses, demands, liabilities, obligations, fines, 
penalties, royalties, settlements, and expenses. Included 
within 'Charges' are: 
 

a. interest and reasonable attorneys' fees assessed 
as part of any such item; 
 
b. amounts for alleged violations of 
sedimentation pollution or other environmental 
or pollution laws and regulations -- including 
any such alleged violation that arises out of the 
handling, transportation, deposit, or delivery of 
the items or materials that are involved in 
performance of the Work; 
 
c. amounts related to Hazardous Environmental 
Conditions; and 
 
d. amounts related to alleged infringement of 
patent rights, trade secrets, proprietary 
information, or copyrights. 
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 2. 'Indemnitees' means Owner and Engineer and 
the officers, officials, independent contractors, agents, and 
employees of Owner and Engineer, but does not include 
Contractor. 
 
 C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 
 1. the preparation or approval of, or the failure to 
prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 
 
 2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 
 
 C. Limitations of Contractor's Obligation: 
Neither Paragraph 6.20.A nor any other provision of the 
Contract Documents shall be construed to require 
Contractor to indemnify or hold harmless Indemnitees 
against liability for damages arising out of bodily injury 
to persons or damage to property proximately caused by 
or resulting from the negligence, in whole or in part, of 
Indemnitees. 
 
 D. Nothing in Paragraphs 6.20.A, 6.20.B, or 
6.20.C shall affect any warranties in favor of the Owner. 
This Paragraph 6.20.D is in addition to, and Paragraphs 
6.20.A and 6.20.B above shall be construed separately 
from, any other indemnification provisions that may be in 
the Contract Documents. This Paragraph 6.20 shall 
remain in force despite termination of this Agreement 
(whether by expiration of the term or otherwise) and 
termination of the services of the Contractor under this 
Contract, but this sentence does not imply that other 
provisions in the Contract Documents do not survive 
termination. 
 
6.21 Delegation of Professional Design Services 
 
 A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required 
to carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
 B. If professional design services or 
certifications by a design professional related to systems, 
materials or equipment are specifically required of 
Contractor by the Contract Documents, Owner and 
Engineer will specify all performance and design criteria 
that such services must satisfy. Contractor shall cause 
such services or certifications to be provided by a 
properly licensed professional, whose signature and seal 

shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals 
prepared by such professional. Shop Drawings and other 
submittals related to the Work designed or certified by 
such professional, if prepared by others, shall bear such 
professional’s written approval when submitted to 
Engineer.  
 
 C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
 D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated 
in Paragraph 6.17.D.1. 
 
 E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required 
by the Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
 A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then: 
 
 1. written notice thereof will be given to 
Contractor prior to starting any such other work; and 
 
 2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05. 
 
 A. Owner may perform other work at or 
affecting the Site by Owner's own forces or let other 
direct contracts therefor, or have other work performed at 
or affecting the Site by utility owners. 
 
 B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
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materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, 
or otherwise altering their work and will only cut or alter 
their work with the written consent of Engineer and the 
others whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
 C. If the proper execution or results of any part 
of Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper 
execution and results of Contractor’s Work. Contractor’s 
failure to so report will constitute an acceptance of such 
other work as fit and proper for integration with 
Contractor’s Work except for latent defects and 
deficiencies not reasonably discoverable by said 
inspection in such other work. 
 
7.02 Coordination 
 
 A. If Owner intends to contract with others for 
the performance of other work on the Project at the Site, 
the following will be set forth in Supplementary Condi-
tions Article 7: 
 
 1. the individual or entity who will have 
authority and responsibility for coordination of the 
activities among the various contractors will be identified; 
 
 2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 
 
 3. the extent of such authority and responsibili-
ties will be provided. 
 
 B. Unless otherwise provided in the 
Supplementary Conditions Article 7, Owner shall have 
sole authority and responsibility for such coordination. 
 
7.03 Legal Relationships 
 
 A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 
 
 B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 
 

 C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 
 
7.04 Other Work 
 
 A. The Agreement, Paragraph 1.10.H.3, 
stipulates any other work on the Site at the time of Notice 
to Proceed known to the City of Durham and the 
Engineer. 
 
 
ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
 A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 
 
8.02 Replacement of Engineer 
 
 A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
 
 A. If Owner appoints a substitute Engineer, the 
substitute Engineer shall have the same status under the 
Contract Documents as the former Engineer. 
 
8.03 Furnish Data 
 
 A. Owner shall promptly furnish the data 
required of Owner under the Contract Documents. 
 
8.04 Pay When Due 
 
 A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
 A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying 
and making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the 
Site that have been utilized by Engineer in preparing the 
Contract Documents. 
 
8.06 Insurance 
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 A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 
 
8.07 Change Orders 
 
 A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 
 
8.08 Inspections, Tests, and Approvals 
 
 A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
 
8.09 Limitations on Owner’s Responsibilities 
 
 A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
 A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
 A. If and to the extent Owner has agreed to 
furnish Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 
responsibility in respect thereof will be as set forth in the 
Supplementary Conditions Article 8. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
 A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth 
in the Contract Documents and will not be changed 
without written consent of Owner and Engineer.  The 
action of the Engineer in performance of these duties shall 
not be construed to make the Engineer the agent for the 
Owner with respect to changes in the Cost or the Work or 
changes in the Contract Documents. 
 

 
9.02 Visits to Site 
 
 A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the 
progress that has been made and the quality of the various 
aspects of Contractor’s executed Work. Based on 
information obtained during such visits and observations, 
Engineer, for the benefit of Owner, will determine, in 
general, if the Work is proceeding in accordance with the 
Contract Documents. Engineer will not be required to 
make exhaustive or continuous inspections on the Site to 
check the quality or quantity of the Work. Engineer’s 
efforts will be directed toward providing for Owner a 
greater degree of confidence that the completed Work will 
conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep 
Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 
 
 B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's 
visits or observations of Contractor's Work Engineer will 
not supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and 
Regulations applicable to the performance of the Work. 
 
9.03 Project Representative 
 
 A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions Article 9, and 
limitations on the responsibilities thereof will be as 
provided in Paragraph 9.09. If Owner designates another 
representative or agent to represent Owner at the Site who 
is not Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions Article 9. 
 
 B. The Resident Project Representative will 
serve as Engineer's liaison with Contractor, working 
principally through Contractor's Superintendent to assist 
such Superintendent in understanding the intent of the 
Contract Documents. 
 
 C. The Resident Project Representative shall 
have the following authority, to the extent that Engineer 
has such authority: to conduct on-site observations of the 
Work in progress to confirm that it is proceeding in 
accordance with the Contract Documents; to verify that 
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tests, equipment, and systems start-ups and maintenance 
instructions are conducted as required by the Contract 
Documents; and to disapprove and reject defective Work 
in accordance with the Contract Documents, including 
Article 13. No approval, inspection, failure to reject, or 
other action or failure to act by the Resident Project 
Representative shall reduce or waive Owner's right to 
non-defective Work that meets the requirements of the 
Contract Documents. 
 
 D. Except upon written instructions of Engineer 
and Owner, the Resident Project Representative shall not: 
 
 1. authorize any deviation from the Contract 
Documents or approve any substitute materials or 
equipment; 
 
 2. exceed limitations of Engineer's authority as 
set forth in the Contract Documents; 
 
 3. undertake any of the responsibilities of 
Contractor, Subcontractors, or Contractor's 
Superintendent, or expedite the Work; 
 
 4. advise on or issue directions relative to any 
aspect of the means, methods, sequences, techniques, or 
procedures of construction unless such is specifically 
called for in the Contract; or 
 
 5. advise on or issue directions as to safety 
precautions and programs in connection with the Work. 
 
 E. Paragraph 9.03.D shall not be construed to 
expand the Resident Project Representative's authority. 
 
9.04 Authorized Variations in Work 
 
 A. Engineer may authorize minor variations in 
the Work from the requirements of the Contract 
Documents which do not involve an adjustment in the 
Contract Price or the Contract Times and are compatible 
with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Docu-
ments. These may be accomplished by a Field Order and 
will be binding on Owner and also on Contractor, who 
shall perform the Work involved promptly. If Owner or 
Contractor believes that a Field Order justifies an 
adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to 
or on the amount or extent, if any, of any such adjustment, 
a Claim may be made therefor as provided in Paragraph 
10.05. 
 
9.05 Rejecting Defective Work 
 
 A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed 
Project as a functioning whole as indicated by the 

Contract Documents. Engineer will also have authority to 
require special inspection or testing of the Work as 
provided in Paragraph 13.04, whether or not the Work is 
fabricated, installed, or completed. 
 
9.06 Shop Drawings, Change Orders and Payments 
 
 A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
 B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
 C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 
 
 D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
 A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 
final and binding (except as modified by Engineer to 
reflect changed factual conditions or more accurate data) 
upon Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
 A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to 
the acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
 B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner 
or Contractor believe that any such decision entitles them 
to an adjustment in the Contract Price or Contract Times 
or both, a Claim may be made under Paragraph 10.05. 
The date of Engineer’s decision shall be the date of the 
event giving rise to the issues referenced for the purposes 
of Paragraph 10.05.B. 
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 C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and 
Contractor, subject to the provisions of Paragraph 10.05. 
 
 D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
 A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer 
in good faith either to exercise or not exercise such 
authority or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by 
Engineer shall create, impose, or give rise to any duty in 
contract, tort, or otherwise owed by Engineer to 
Contractor, any Subcontractor, any Supplier, any other 
individual or entity, or to any surety for or employee or 
agent of any of them. 
 
 B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to 
comply with Laws and Regulations applicable to the 
performance of the Work. Engineer will not be respon-
sible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 
 
 C. Engineer will not be responsible for the acts 
or omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
 D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all 
maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, tests and 
approvals, and other documentation required to be 
delivered by Paragraph 14.07.A will only be to determine 
generally that their content complies with the require-
ments of, and in the case of certificates of inspections, 
tests, and approvals that the results certified indicate 
compliance with the Contract Documents. 
 
 E. The limitations upon authority and responsi-
bility set forth in this Paragraph 9.09 shall also apply to, 
the Resident Project Representative, if any, and assistants, 
if any. 
 
 

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
 A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the 
Work by a Change Order, or a Work Change Directive. 
Upon receipt of any such document, Contractor shall 
promptly proceed with the Work involved which will be 
performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 
 
 B. If Owner and Contractor are unable to agree 
on entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
 C. The Owner reserves the right to add to the 
original scope of Unit Price Work of the Contract upon 
the same terms and at the same unit prices included in the 
Agreement for all unit item additions, provided that such 
additions shall not result in an increase of more than fifty 
percent (50%) of the original Contract Price.  The 
Contractor may be entitled to an extension in the Contract 
Times with the addition of Unit Price Work. 
 
 D. The Contractor shall perform emergency 
Work as required by the City of Durham.  In such 
instances, the Engineer or Resident Project Representative 
shall give written notice to the Contractor for each 
instance of emergency Work.  The Contractor shall 
perform all emergency Work within seventy-two (72) 
hours of the written notice.  The City may perform (or 
engage another contractor to perform) emergency Work, 
at the Contractor’s expense, if the Contractor fails to 
perform emergency Work within the time limit.  If the 
City performs (or engages another contractor to perform) 
the following conditions apply: 
 
 1. if emergency Work is not a Unit Price Work 
item, the City shall charge all costs and expenses of the 
emergency Work, plus the City’s then-current overhead 
charge to the Contractor and deduct those amounts from 
any money due to Contractor on the then-current or then-
future Applications for Payment; and 
 
 2. if the emergency Work is a Unit Price Work 
Item, the City will charge all applicable emergency Work 
unit costs, plus an administrative and overhead charge of 
one hundred dollars ($100.00) per instance to the 
Contractor and deduct those amounts from any money 
due to Contractor on the then-current or then-future 
Applications for Payment. 
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10.02 Unauthorized Changes in the Work 
 
 A. Contractor shall not be entitled to an increase 
in the Contract Price or an extension of the Contract 
Times with respect to any work performed that is not 
required by the Contract Documents as amended, 
modified, or supplemented as provided in the Contract 
Documents, including Paragraph 3.04, except in the case 
of an emergency as provided in Paragraph 6.16 or in the 
case of uncovering Work as provided in Paragraph 
13.04.B. 
 
10.03 Execution of Change Orders 
 
 A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 
 
 1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 
 
 2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 
 
 3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such 
Change Order, an appeal may be taken from any such 
decision in accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the 
Work and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 
 
10.04 Notification to Surety 
 
 A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price 
or Contract Times) is required by the provisions of any 
bond to be given to a surety, the giving of any such notice 
will be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of 
any such change.  
 
10.05 Claims 
 
 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 

 B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice 
of the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to 
the Contract within 60 days after the start of such event 
(unless Engineer or Owner allows additional time for 
claimant to submit additional or more accurate data in 
support of such Claim). A Claim for an adjustment in 
Contract Price shall be prepared in accordance with the 
provisions of Paragraph 12.01.B. A Claim for an 
adjustment in Contract Time shall be prepared in 
accordance with the provisions of Paragraph 12.02.B. 
Each Claim shall be accompanied by claimant's written 
statement that the adjustment claimed is the entire 
adjustment to which the claimant believes it is entitled as 
a result of said event. The opposing party shall submit any 
response to Engineer and the claimant within 30 days 
after receipt of the claimant’s last submittal (unless 
Engineer or Owner allows additional time). 
 
 C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last 
submittal of the claimant or the last submittal of the 
opposing party, if any, take one of the following actions 
in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable to 
resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 
 
 D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be 
deemed denied. 
 
 E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor: 
 
 1. invokes the dispute resolution procedure set 
forth in Article 16 within 30 days of such action or denial, 
or 
 
 2. if the dispute resolution procedures set forth in 
Article 16 are not invoked and the appealing party 
institutes a formal proceeding, within 30 days of such 
action or denial, in a forum of competent jurisdiction 
(allowed under the Contract) to exercise such rights or 
remedies as the appealing party may have with respect to 
the Engineer’s decision, unless otherwise agreed in 
writing by Owner and Contractor. The City Manager has 
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authority to enter into a written agreement extending the 
time period during which either party may institute such a 
formal proceeding. 
 
 F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 G. Mitigation of Damages: Once a party 
recognizes that it has grounds for a Claim, dispute, or 
other matter that may be submitted to Engineer (whether 
or not it may also be submitted to the other party), it shall 
use its best efforts to furnish Engineer and the other party, 
as expeditiously as possible, with notice of the potential 
Claim, dispute, or other matter. The potential claimant 
shall cooperate with Engineer and the party against whom 
the potential Claim, dispute, or other matter may be made 
in an effort to mitigate damages, delay, and other adverse 
consequences arising out of the condition which is the 
cause of the potential claim, dispute, or other matter. This 
duty to mitigate continues after the notice of Claim, 
dispute, or other matter is actually delivered. 
 
 H. These requirements, including as to time, are 
of the essence of the Contract Documents. No course of 
conduct or dealings between the parties, no express or 
implied acceptance of alterations or additions to the 
Work, and no assertion that the Owner has been unjustly 
enriched by any alteration or addition to the Work shall be 
the basis for any Claim to an increase in the Contract 
Price. In addition, all of Paragraphs 9.08.C and 9.08.D 
shall apply to those claims. 
 
10.06 Change Orders 
 
 A. Unless the Contract Documents or the Change 
Order provides otherwise, agreement on any Change 
Order shall constitute a final settlement of all matters 
relating to the change in the Work which is the subject of 
the Change Order, including all direct and indirect costs 
associated with such change and any and all adjustments 
to the Contract Price and the construction schedule. If a 
Change Order increases the Contract Price, Contractor 
shall include the Work covered by such Change Orders in 
Applications for Payment. 
 
 
ARTICLE 11 - COST OF THE WORK; 
ALLOWANCES; UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
 A. Costs Included: The term Cost of the Work 
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or 
when a Claim for an adjustment in Contract Price is 
determined on the basis of Cost of the Work, the costs to 
be reimbursed to Contractor will be only those additional 

or incremental costs required because of the change in the 
Work or because of the event giving rise to the Claim. 
Except as otherwise may be agreed to in writing by 
Owner, such costs shall be in amounts no higher than 
those prevailing in the locality of the Project, shall include 
only the following items, and shall not include any of the 
costs itemized in Paragraph 11.01.B. 
 
 1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of overtime 
or of performing Work outside of regular working hours, 
on Saturday, Sunday, or legal holidays, shall be included 
in the above to the extent authorized by Owner. 
 
 2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 
 
 3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 
Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work 
and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 
 
 4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 
 
 5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
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employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. These rates shall include all 
fuel, lubricants, insurance, etc. Equipment rental 
charges shall not exceed the prorated monthly 
rental rates listed in the edition of the 
'Compilation of Rental Rates for Construction 
Equipment', as published by the Associated 
Equipment Distributors, which is current when 
the equipment rental begins. Charges per hour 
shall be determined by dividing the monthly 
rates by 176. The rental of any such equipment, 
machinery, or parts shall cease when the use 
thereof is no longer necessary for the Work. 
 
d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensated 
by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
resulted from causes other than the negligence of 
Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 

 
g. The cost of utilities, fuel, and sanitary 
facilities at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 
i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
 B. Costs Excluded: The term Cost of the Work 
shall not include any of the following items: 
 
 1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included 
in the agreed upon schedule of job classifications referred 
to in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
 
 2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 
 
 3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for 
the Work and charges against Contractor for delinquent 
payments. 
 
 4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 
 
 5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 
 
 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 
be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
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and maintain records thereof in accordance with generally 
accepted accounting and in accordance with Owner's and 
Engineer's instructions practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. The Owner and Engineer 
may specify additional or different requirements in 
accordance with the preceding sentence, but unless they 
so specify, the following is required in order to support a 
determination of cost of Work pursuant to Paragraph 
11.01: 
 
 1. For costs under Paragraph 11.01.A.1, for each 
person who worked on the additional Work: a statement 
showing his or her job title, hourly rate paid or other 
method of compensation, other amounts described under 
Paragraph 11.01.A.1 that were paid, and the net change in 
the number of hours worked attributable to the change in 
the Work. 
 
 2. For costs under Paragraph 11.01.A.2, dated 
receipts from the Subcontractors and/or Sub-
subcontractors. The receipts must acknowledge the 
Contractor’s payment, identify the materials, supplies, 
equipment and show the name of the Owner’s Project. 
 
 3. For costs under Paragraph 11.01.A.5.c, dated 
receipts from the rental the Subcontractors and/or Sub-
subcontractors. The receipts must acknowledge the 
Contractor’s payment, identify the machinery and 
equipment, and show the name of the Owner’s Project, 
the rental rate, and the number of hours, days, miles, or 
other basis of the charge. If the Contractor supplies the 
machinery or equipment, the statement must show the 
rental rate and the number of hours, days, miles, or other 
basis of the charge, and the rental rate must not exceed the 
market rental rate. 
 
 4. For costs under Paragraph 11.01.A.5.i, written 
proof of a net change in the amount paid by the 
Contractor attributable to the change in the Work. For 
bonds, the proof must include the invoice or statement 
from the surety or its agent showing that it is attributable 
to the change in the Work. 
 
11.02 Allowances 
 
 A. It is understood that Contractor has included 
in the Contract Price all allowances so named in the 
Contract Documents and shall cause the Work so covered 
to be performed for such sums and by such persons or 
entities as may be acceptable to Owner and Engineer.  
 
 B. Cash Allowances 
 
 1. Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 

 
b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
 C. Contingency Allowance 
 
1. Contractor agrees that a contingency allowance, if any, 
is for the sole use of Owner to cover unanticipated costs. 
 
 D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
 A. Where the Contract Documents provide that 
all or part of the Work is to be Unit Price Work, initially 
the Contract Price will be deemed to include for all Unit 
Price Work an amount equal to the sum of the unit price 
for each separately identified item of Unit Price Work 
times the estimated quantity of each item as indicated in 
the Agreement.  
 
 B. The estimated quantities of items of Unit 
Price Work are not guaranteed and are solely for the 
purpose of comparison of Bids and determining an initial 
Contract Price. If Owner changes any estimate of quantity 
before the Agreement is executed, it may substitute the 
new estimated quantity in those calculations. Determina-
tions of the actual quantities and classifications of Unit 
Price Work performed by Contractor will be made by 
Engineer subject to the provisions of Paragraph 9.07. 
 
 C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead, and profit, and cost for 
coordinating the Work with the City of Durham for each 
separately identified item. 
 
 D. Owner or Contractor may make a Claim for 
an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 
 1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and  
 
 2. there is no corresponding adjustment with 
respect any other item of Work; and 
 
 3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that Owner 
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is entitled to a decrease in Contract Price and the parties 
are unable to agree as to the amount of any such increase 
or decrease. 
 
 E. Each unit price shall be deemed to include an 
amount considered by the Contractor to be adequate to 
cover all construction surveying and existing utility 
location required to complete the Work as specified, or as 
directed by the Engineer, for each separately identified 
item. 
 
 F. This Paragraph 11.03.F applies except to the 
extent if any that the Bidding Documents specify 
otherwise. 
 
 1. Unit prices, if any, shall apply to Work done 
pursuant to Change Orders and to Work Change 
Directives. 
 
 2. In addition to Paragraph 11.03.F.1, it is 
agreed: 
 

a. If unit price items are included in the Contract 
Documents for Work other than Work done 
pursuant to Change Orders and to Work Change 
Directives, it is also agreed that the Contract 
Price was calculated on the assumption that 
certain estimated quantities of unit price items 
will be used in the Work. Those estimated 
quantities are stated in the Contract Documents. 
The unit price multiplied by the quantity is 
referred to as the ‘extension.’ 
 
b. If the actual extension of a unit price item is 
less than the estimated extension, the Contract 
Price shall be reduced accordingly. 
 
c. The actual extension of each unit price item 
shall not exceed the estimated extension for that 
item unless the Contractor has received advance 
written approval from the Engineer to exceed the 
estimated quantity for that item. That approval 
may be limited in the Engineer's discretion. If 
that approval is given, the Contract Price shall be 
adjusted as follows: 

 
 1) If the actual quantity of a unit price 
item is more than the estimated quantity, the 
Contract Price shall be increased to reflect the 
difference between the actual and the estimated 
quantities. 
 
 2) If approval is not given, the 
Contractor shall not be obligated to use the 
quantity of that unit price item that exceeds the 
approved quantity, and a Change Order or Work 
Change Directive shall be executed to reflect the 
changes in the Work resulting from the actual 
quantity of the item that is used. 
 

 3) If the Contract Documents explicitly 
and clearly state that no further approval from 
the Engineer or the Owner is required for the 
Contractor to exceed the estimated quantity of 
specified unit price items, then it is agreed that 
the Contract Price shall be adjusted to reflect the 
actual quantities of those items without the 
necessity of further approval. 

 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
 A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05. 
 
 B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 
 
 1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); 
or 
 
 2. where the Work involved is not covered by 
unit prices contained in the Contract Documents, by a 
mutually agreed lump sum (which may include an 
allowance for overhead and profit not necessarily in 
accordance with Paragraph 12.01.C.2); or 
 
 3. where the Work involved is not covered by 
unit prices contained in the Contract Documents and 
agreement to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 
 
 C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 
 
 1. a mutually acceptable fixed fee; or  
 
 2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various portions 
of the Cost of the Work: 
 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent ten percent (10%) and shall not be 
applied to payroll taxes, social security 
contributions, or unemployment taxes; 
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b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent ten percent (10%) of 
the costs incurred by such Subcontractor under 
Paragraphs 11.01.A.1 and 11.01.A.2 (excluding 
payroll taxes, social security contributions, and 
unemployment taxes) and that any higher the 
next higher tier Subcontractor and Contractor 
will each be paid a fee of five percent of the 
amount paid to the next lower tier Subcontractor; 
 
d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount equal 
to five percent of such net decrease; and 
 
f. when both additions and credits are involved 
in any one change, the adjustment in 
Contractor’s fee shall be computed on the basis 
of the net change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
 A. The Contract Times may only be changed by 
a Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
by the party making the Claim to the Engineer and the 
other party to the Contract in accordance with the 
provisions of Paragraph 10.05.  
 
 B. Any adjustment of the Contract Times 
covered by a Change Order or any Claim for an 
adjustment in the Contract Times will be determined in 
accordance with the provisions of this Article 12. 
 
12.03 Delays 
 
 A. Where Contractor is prevented from 
completing any part of the Work within the Contract 
Times due to delay beyond the control of Contractor, the 
Contract Times will be extended in an amount equal to 
the time lost due to such delay if a Claim is made therefor 
as provided in Paragraph 12.02.A. Delays beyond the 
control of Contractor shall include, but not be limited to, 
acts or neglect by Owner, acts or neglect of utility owners 
or other contractors performing other work as contemplat-
ed by Article 7, fires, floods, epidemics, abnormal 

weather conditions, or acts of God. Nothing in Article 12 
or any other provision of the Contract Documents is 
intended to forbid or limit compensable damages for 
delays caused solely by the Owner or the Owner’s agent, 
and any provision to the contrary shall be construed to 
comply with this Paragraph 12.03.A. For purposes of this 
Paragraph 12.03.A, ‘Owner’ or the ‘Owner’s agent’ does 
not include prime contractors or subcontractors. 
 
 B. If Owner or Owner’s agent, Engineer, or other 
contractors or utility owners performing other work for 
Owner as contemplated by Article 7, or anyone for whom 
Owner is responsible, delays, disrupts, or interferes with 
the performance or progress of the Work, then Contractor 
shall be entitled to an equitable adjustment in the Contract 
Price or the Contract Times, or both. Contractor’s 
entitlement to an adjustment of the Contract Times is 
conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the 
Contract Times. 
 
 C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an 
equitable adjustment in Contract Times, if such 
adjustment is essential to Contractor’s ability to complete 
the Work within the Contract Times. Such an adjustment 
shall be Contractor’s sole and exclusive remedy for the 
delays described in this Paragraph 12.03.C. Except to the 
extent, if any, that it may otherwise be provided in the 
Contract Documents, Contractor's sole remedy for any of 
the following: 
 
 1. delay in the commencement, prosecution, or 
completion of the Work, 
 
 2. hindrance or obstruction in the performance of 
the Work, 
 
 3. loss of productivity, or 
 
 4. other similar delays and losses (said 1, 2, 3, 
and 4 being collectively referred to in this Paragraph 
12.03 as 'Such Delays'). 
 
Whether or not Such Delays are foreseeable, shall be an 
extension of the Contract Times if permitted and granted 
under this Article 12. To the extent allowed by the 
Contract Documents, Contractor shall be entitled to no 
other compensation or recovery of any damages in 
connection with any Such Delays, including 
consequential damages, lost opportunity costs, impact 
damages, or other similar remuneration. To the extent of 
conflict, the Contract or Agreement as signed by the 
Owner and Contractor shall control this Paragraph 
12.03.C. 
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 D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not 
limited to all fees and charges of Engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
 E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to 
and within the control of a Subcontractor or Supplier shall 
be deemed to be delays within the control of Contractor. 
 
 F. Adjustment of Contract Times for weather 
related delays shall be as stipulated in the Agreement, 
Paragraph 1.4.D. 
 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
 A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, 
corrected, or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
 A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, 
inspecting, and testing. Contractor shall provide them 
proper and safe conditions for such access and advise 
them of Contractor’s Site safety procedures and programs 
so that they may comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
 A. Contractor shall give Engineer timely notice 
of readiness of the Work for all required inspections, 
tests, or approvals and shall cooperate with inspection and 
testing personnel to facilitate required inspections or tests. 
 
 A. Contractor shall employ and pay for all 
inspections and testing services required by the Contract 
Documents, except those for which the Contract 
Documents specifically call for Owner to employ and 
pay. 
 
 B. Owner shall employ and pay for the services 
of an independent testing laboratory to perform all the 
inspections, tests, or approvals required by the Contract 
Documents. except: 

 
 1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 
 
 2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 
 
 3. as otherwise specifically provided in the Con-
tract Documents. 
 
 C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  
 
 D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with 
any inspections, tests, or approvals required for Owner’s 
and Engineer’s acceptance of materials or equipment to 
be incorporated in the Work; or acceptance of materials, 
mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
 E. If any Work (or the work of others) that is to 
be inspected, tested, or approved is covered by Contractor 
without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
 F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless 
Contractor has given Engineer timely notice of 
Contractor’s intention to cover the same and Engineer has 
not acted with reasonable promptness in response to such 
notice. 
 
 G. The City of Durham may engage an 
independent consultant for the direct inspection and 
administration of any or all of the Work to be performed 
in the Contract.  This consultant shall act on the behalf of 
the City of Durham. 
 
13.04 Uncovering Work 
 
 A. If any Work is covered contrary to the written 
request of Engineer, or contrary to the Contract 
Documents, or before required inspections, tests, or 
approvals, it must, if requested by Engineer, be uncovered 
for Engineer’s observation and replaced at Contractor’s 
expense. 
 
 B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, 
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shall uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may 
require, that portion of the Work in question, furnishing 
all necessary labor, material, and equipment.  
 
 C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such 
uncovering, exposure, observation, inspection, and 
testing, and of satisfactory replacement or reconstruction 
(including but not limited to all costs of repair or 
replacement of work of others); and Contractor shall not 
be entitled to any increase in Contract Times because of 
the time involved in such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction; and Owner shall be entitled to an 
appropriate decrease in the Contract Price. If the parties 
are unable to agree as to the amount thereof, Owner may 
make a Claim therefor as provided in Paragraph 10.05.  
 
 D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. However, if such 
Work had been prematurely covered, the preceding 
sentence shall not apply, and Contractor shall have no 
such rights. 
 
13.05 Owner May Stop the Work 
 
 A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way 
that the completed Work will conform to the Contract 
Documents, or persistently fails to carry out the Work in 
accordance with the Contract Documents, or if the Work 
interferes with the operation of the existing facility, 
Owner may order Contractor to stop the Work, or any 
portion thereof, until the cause for such order has been 
eliminated; however, this right of Owner to stop the Work 
shall not give rise to any duty on the part of Owner to 
exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or 
entity, or any surety for, or employee or agent of any of 
them. 
 
13.06 Correction or Removal of Defective Work 
 
 A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not 
fabricated, installed, or completed, or, if the Work has 
been rejected by Engineer, remove it from the Project and 
replace it with Work that is not defective. Contractor shall 
pay all claims, costs, losses, and damages (including but 

not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to such correction or removal (including but 
not limited to all costs of repair or replacement of work of 
others). Engineer and Owner may reject any defective 
Work, even if inspected and paid for, except to the extent 
accepted under Paragraph 13.08. A failure to disapprove 
or reject such defective Work does not constitute an 
acceptance. 
 
 B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 
 
13.07 Correction Period 
 
 A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special 
guarantee required by the Contract Documents) or by any 
specific provision of the Contract Documents, any Work 
is found to be defective, or if the repair of any damages to 
the land or areas made available for Contractor’s use by 
Owner or permitted by Laws and Regulations as 
contemplated in Paragraph 6.11.A is found to be 
defective, Contractor shall promptly (but in any event, 
commencing within thirty (30) days after receipt of said 
instructions and proceeding promptly to completion), 
without cost to Owner and in accordance with Owner’s 
written instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 
 3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  
 
 4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom.  
 
 B.  If Contractor does not promptly (but in any 
event, commencing within 30 days after receipt of said 
instructions and proceeding promptly to completion) 
comply with the terms of Owner’s written instructions, or 
in an emergency where delay would cause serious risk of 
loss or damage, Owner may have the defective Work 
corrected or repaired or may have the rejected Work re-
moved and replaced. All claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) arising out of or relating to such correction or repair 
or such removal and replacement (including but not 
limited to all costs of repair or replacement of work of 
others) will be paid by Contractor. 
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 C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications. If prior to the date of 
Substantial Completion, Contractor or any entity for 
which Contractor is responsible uses or damages any 
portion of the Work, then Contractor, at no expense to 
Owner, shall cause such portion, system, device, or item 
to be restored (whether by replacement, repair, or 
otherwise) to the condition the item was required to be in, 
if such use or damage had not occurred. Nothing herein 
shall reduce the duty of Contractor with respect to such 
item in order to obtain a final payment. 
 
 D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
 
 E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 
 
 F. Establishment of the one (1) year periods in 
this Paragraph 13.07 relates only to the specific obligation 
of Contractor to take certain actions relating to defective 
Work and has no relationship to the time within which the 
obligation to comply with the Contract Documents may 
be sought to be enforced. 
 
13.08 Acceptance of Defective Work 
 
 A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall 
pay all claims, costs, losses, and damages (including but 
not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work 
to the extent not otherwise paid by Contractor pursuant to 
this sentence. If any such acceptance occurs prior to 
Engineer’s recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions 
in the Contract Documents with respect to the Work, and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price, reflecting the diminished value of Work 
so accepted. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. If the acceptance occurs 

after such recommendation, an appropriate amount will be 
paid by Contractor to Owner. 
 
 B. An acceptance of defective Work is not 
effective as an acceptance unless it specifically describes 
the condition that is defective and contains substantially 
the following statement: ‘The Owner accepts [such 
condition] despite its being defective.’ 
 
13.09 Owner May Correct Defective Work 
 
 A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
 B. In exercising the rights and remedies under 
this Paragraph 13.09, Owner shall proceed expeditiously. 
In connection with such corrective or remedial action, 
Owner may exclude Contractor from all or part of the 
Site, take possession of all or part of the Work and 
suspend Contractor’s services related thereto, take posses-
sion of Contractor’s tools, appliances, construction 
equipment and machinery at the Site, and incorporate in 
the Work some or all materials and equipment stored at 
the Site or for which Owner has paid Contractor but 
which are stored elsewhere. Contractor shall allow and 
provide Owner, Owner’s representatives, agents and 
employees, Owner’s other contractors, and Engineer and 
Engineer’s consultants access to the Site and storage 
locations referred to in the preceding sentence to enable 
Owner to exercise the rights and remedies under this 
Paragraph. 
 
 C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred or sustained by Owner in exercising the 
rights and remedies under this Paragraph 13.09 will be 
charged against Contractor, and a Change Order will be 
issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and Owner 
shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount of 
the adjustment, Owner may make a Claim therefor as 
provided in Paragraph 10.05. Such claims, costs, losses 
and damages will include but not be limited to all costs of 
repair, or replacement of work of others destroyed or 
damaged by correction, removal, or replacement of 
Contractor’s defective Work. 
 
 D. Contractor shall not be allowed an extension 
of the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
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Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
 A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
 A. Applications for Payments 
 
 1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but 
delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or 
other documentation warranting that Owner has received 
the materials and equipment free and clear of all Liens 
and evidence that the materials and equipment are 
covered by appropriate property insurance or other 
arrangements to protect Owner’s interest therein including 
the transportation to the Work Site, all of which must be 
satisfactory to Owner.  
 
 2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 
 
 3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 
 
 4. Contractor shall submit the Subcontractor 
Monthly Record of Payment Report form with each 
Application for Payment, except for the initial and 
final Application for Payment.  The Contractor shall 
submit the Final Subcontracting Report form with the 
final Application for Payment.  Failure to submit 
these forms, which are provided in Appendix C, may 
be a basis for denying payment. 
 

 B. Review of Applications 
 
 1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 
 
 2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief:  
 

a. the Work has progressed to the point indicat-
ed; 
 
b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); and  
 
c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s 
responsibility to observe the Work. 

 
 3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  
 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b. that there may not be other matters or issues 
between the parties that might entitle Contractor 
to be paid additionally by Owner or entitle 
Owner to withhold payment to Contractor. 

 
 4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
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b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident thereto, 
or 
 
c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner free 
and clear of any Liens. 

 
 5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse 
to recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 
inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 
 

a. the Work is defective any of the Work, 
whether or not paid for, is defective, except to 
the extent accepted under Paragraph 13.08, or 
completed Work has been damaged, requiring 
correction or replacement; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of or 
reasonable grounds to believe in the occurrence 
of any of the events enumerated in Paragraph 
15.02.A. 
 
e. there are reasonable grounds to believe that the 
Work cannot be completed for the unpaid 
balance of the Contract Price; or 
 
f. Contractor is anticipated to owe damages or 
other amounts to Owner. 

 
 C. Payment Becomes Due 
 
 1. Ten Thirty (30) days after presentation of the 
Application for Payment to Owner with Engineer’s 
recommendation, the amount recommended will (subject 
to the provisions of Paragraph 14.02.D) become due, and 
when due will be paid by Owner to Contractor. 
 

 D. Reduction in Payment 
 
 1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c. there are other items entitling Owner to a 
set-off, including any cost or expense related to 
defective Work, against the amount recommend-
ed; or 
 
d. Owner has actual knowledge of or reasonable 
grounds to believe in the occurrence of any of 
the events enumerated in Paragraphs 14.02.B.5.a 
through 14.02.B.5.c or Paragraph 15.02.A. 
 
e. any of the property and casualty insurance 
requirements enumerated in Article 5 are not 
complied with at their renewal dates. 
 
f. there are reasonable grounds to believe that the 
Work cannot be completed for the unpaid 
balance of the Contract Price; or 
 
g. Contractor is anticipated to owe damages or 
other amounts to Owner. 

 
 2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for 
such action. 
 
 3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
wrongfully withheld, as determined in a competent 
jurisdiction having binding authority, shall be treated as 
an amount due as determined by Paragraph 14.02.C.1. 
 
 4. Failure of Owner to refuse to make payment 
does not waive Owner's rights under the Contract 
Documents. 
 
14.03 Contractor’s Warranty of Title 
 
 A. Contractor warrants and guarantees that title 
to all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
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Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
 B. The Application for Payment shall be 
accompanied by such data, satisfactory to Owner, as will 
establish Owner’s title to the material and equipment and 
protect his interest therein, including applicable insurance. 
Each subsequent Application for Payment shall include an 
Affidavit of Contractor stating that all previous progress 
payments received on account of the Work have been 
applied to discharge in full all of Contractor's obligations 
reflected in prior Applications for Payment. 
 
14.04 Substantial Completion 
 
 A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion.  
 
 B. Promptly after Contractor’s notification, 
Owner, Contractor, and Engineer shall make an 
inspection of the Work to determine the status of 
completion. If Engineer does not consider the Work 
substantially complete, Engineer will notify Contractor in 
writing giving the reasons therefor. 
 
 C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within 
said 14 days execute and deliver to Owner and Contractor 
a definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or correct-
ed), including the time within which each of those items 
shall be completed or corrected, reflecting such changes 
from the tentative certificate as Engineer believes justified 
after consideration of any objections from Owner.  
 
 D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will 
deliver to Owner and Contractor a written recommen-
dation as to division of responsibilities pending final 
payment between Owner and Contractor with respect to 
security, operation, safety, and protection of the Work, 
maintenance, heat, utilities, insurance, and warranties and 
guarantees. Unless Owner and Contractor agree otherwise 
in writing and so inform Engineer in writing prior to 

Engineer’s issuing the definitive certificate of Substantial 
Completion, Engineer’s aforesaid recommendation will 
be binding on Owner and Contractor until final payment. 
 
 E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 
 
14.05 Partial Utilization 
 
 A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following condi-
tions. 
 
 1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work.  
 
 2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work.  
 
 3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will 
notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial 
Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
 
  4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 
 
14.06 Final Inspection 
 
 A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with 
Owner and Contractor and will notify Contractor in 
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writing of all particulars in which this inspection reveals 
that the Work is incomplete or defective. Contractor shall 
immediately take such measures as are necessary to 
complete such Work or remedy such deficiencies. 
 
14.07 Final Payment 
 
 A. Application for Payment 
 
 1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all maintenance 
and operating instructions, schedules, guarantees, bonds, 
certificates or other evidence of insurance certificates of 
inspection, marked-up record documents (as provided in 
Paragraph 6.12), and other documents, Contractor may 
make application for final payment following the 
procedure for progress payments. 
 
 2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  
 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 
 
b. consent of the surety, if any, to final payment;  
 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with 
the Work. 

 
 3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 
 
 B. Engineer’s Review of Application and 
Acceptance 
 
 1. If, on the basis of Engineer’s observation of 
the Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment 
and accompanying documentation as required by the 
Contract Documents, Engineer is satisfied that the Work 

has been completed and Contractor’s other obligations 
under the Contract Documents have been fulfilled, 
Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s 
recommendation of payment and present the Application 
for Payment to Owner for payment. At the same time 
Engineer will also give written notice to Owner and 
Contractor that the Work is acceptable subject to the 
provisions of Paragraph 14.09. Otherwise, Engineer will 
return the Application for Payment to Contractor, indicat-
ing in writing the reasons for refusing to recommend final 
payment, in which case Contractor shall make the 
necessary corrections and resubmit the Application for 
Payment.  
 
 2. Without extra charge to Contractor, Engineer 
will make only two (2) such inspections to determine final 
completion. If Engineer is not able to make the 
representations and findings required to recommend final 
payment, successive inspections requested by Contractor 
shall be charged to Contractor. 
 
 C. Payment Becomes Due 
 
 1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 
 
14.08 Final Completion Delayed 
 
 A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work 
fully completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms 
and conditions governing final payment, except that it 
shall not constitute a waiver of Claims. 
 
14.09 Waiver of Claims 
 
 A. The making and acceptance of final payment 
will constitute: 
 
 1. a waiver of all Claims by Owner against 
Contractor, except no waiver of any claims, or the right to 
make any claims, by Owner against Contractor, including 
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Claims arising from unsettled Liens, from defective Work 
appearing after final inspection pursuant to Paragraph 
14.06, from failure to comply with the Contract 
Documents or the terms of any special guarantees 
specified therein, or from Contractor’s continuing 
obligations under the Contract Documents; and 
 
 2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 
with the requirements herein and expressly acknowledged 
by Owner in writing as still unsettled. 
 
14.10 Prompt Payment to Subcontractors 
 
 A. Within seven (7) days of receipt by 
Contractor of each payment from the City of Durham 
under this Contract, the Contractor shall pay all 
Subcontractors (including Suppliers and others) based on 
work completed or service provided under the 
subcontract.  Should any payment to the Subcontractor be 
delayed by more than seven (7) days after receipt of 
payment by the Contractor from the City under this 
Contract, the Contractor shall pay the Subcontractor 
interest, beginning on the eighth (8th) day, at the rate of 
one percent (1%) per month or fraction thereof on such 
unpaid balance as may be due.  By appropriate litigation, 
Subcontractors shall have the right to enforce this 
Paragraph 14.10.A directly against the Contractor, but not 
against the City of Durham.  If the Engineer determines 
that it is appropriate to enforce this Paragraph 14.10.A, 
the City of Durham may withhold the sums estimated by 
the Engineer to be sufficient to pay this interest from 
progress or final payments to the Contractor. 
 
 B. Nothing in this Paragraph 14.10 shall prevent 
the Contractor at the time of invoicing, application, and 
certification to the City from withholding invoicing, 
application, and certification to the City for payment to 
the Subcontractor for unsatisfactory job progress; 
defective goods, services, or construction not remedied; 
disputed work; third-party claims filed or reasonable 
evidence that such a claim will be filed; failure of the 
Subcontractor to make timely payments for labor, 
equipment, and materials; damage to the Contractor or 
another Subcontractor; reasonable evidence that the 
subcontract cannot be completed for the unpaid balance of 
the subcontract sum; or a reasonable amount for retainage 
consistent with the Agreement. 
 
 C. The Engineer may require, as a prerequisite to 
making progress or final payments, that the Contractor 
provide statements from any Subcontractors designated 
by the Engineer regarding the status of their accounts with 
the Contractor.  The statements shall be in such format as 
the Engineer reasonably requires, including notarization if 
so specified. 
 
 

ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
 A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of 
not more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which, 
or the event after which, Work will be resumed. 
Contractor shall resume the Work on the date so fixed. 
Contractor shall be granted an adjustment in the Contract 
Price or an extension of the Contract Times, or both, 
directly attributable to any such suspension if Contractor 
makes a Claim therefor as provided in Paragraph 10.05. 
No adjustment shall be made to the extent that 
performance is, was, or would have been suspended, 
delayed, or interrupted directly or indirectly by Contractor 
or any Entity for which Contractor is responsible. The 
Contract Price shall not be adjusted except to the extent 
that the total of such suspensions exceeds thirty (30) days 
and after excluding such thirty day period. 
 
15.02 Owner May Terminate for Cause 
 
 A. The occurrence of any one or more of the 
following events will justify termination for cause: 
 
 1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 
 
 2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 
 
 3. Contractor’s disregard of the authority of 
Engineer; or 
 
 4. Contractor’s violation in any substantial way 
of any provisions of the Contract Documents. 
 
 B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety) seven days written notice of its 
intent to terminate the services of Contractor: 
 
 1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 
used by Contractor (without liability to Contractor for 
trespass or conversion),  
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 2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and  
 
 3. complete the Work as Owner may deem 
expedient.  
 
 C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the 
unpaid balance of the Contract Price exceeds all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Owner arising out 
of or relating to completing the Work, such excess will be 
paid to Contractor. If such claims, costs, losses, and 
damages exceed such unpaid balance, Contractor shall 
pay the difference to Owner. Such claims, costs, losses, 
and damages incurred by Owner will be reviewed by 
Engineer as to their reasonableness and, when so 
approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this 
Paragraph Owner shall not be required to obtain the 
lowest price for the Work performed. 
 
 D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice 
of intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more 
than 30 days of receipt of said notice. 
 
 E.  Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
 
 F. If and to the extent that Contractor has 
provided a performance bond under the provisions of 
Paragraph 5.01.A, the termination procedures of that bond 
shall supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
 A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, 
terminate the Contract. In such case, Contractor shall be 
paid for (without duplication of any items): 
 
 1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work as 
determined in Article 11; 
 

 2. expenses sustained prior to the effective date 
of termination in performing services and furnishing 
labor, ordering materials, or equipment as required by the 
Contract Documents in connection with uncompleted 
Work, plus fair and reasonable sums for overhead and 
profit on such expenses;, the Owner shall have the options 
detailed in Paragraphs 15.03.A.2.a through 15.03.A.2.d; 
 

a. Upon seven (7) days of receipt of the notice of 
termination for convenience Contractor shall 
provide evidence of materials ordered as 
described in Paragraph 15.03.A.2 including an 
itemized list, cost, order and delivery dates, and 
all terms or conditions (including ordering, 
canceling, or restocking charges). 
 
b. Owner may direct the Contractor to cancel any 
one or more orders, in which case the Owner 
shall be liable for cancellation and restocking 
charges and other charges properly attributable 
to the cancellation; or 
 
c. Owner may direct the Contractor to keep any 
one or more orders in effect and/or to assign any 
one or more orders to the Owner, in which case 
the Owner shall be responsible for bearing the 
costs of the order. 
 
d. Within ten (10) days of the Owner’s receiving 
the evidence described in Paragraph 15.03.A.2.a, 
the Owner shall give the Contractor notice of 
which options it exercises under Paragraphs 
15.03.A.2.b or 15.03.A.2.c. 

 
 3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 
 
 3. The Owner shall pay the Contractor a 
termination fee of one hundred dollars ($100.00) in 
addition to other amounts due pursuant to this Paragraph 
15.03. 
 
 4. reasonable expenses directly attributable to 
termination. 
 
 B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
 A. If, through no act or fault of Contractor, (i) 
the Work is suspended for more than 90 consecutive days 
by Owner or under an order of court or other public 
authority, or (ii) Engineer fails to act on any Application 
for Payment within 30 days after it is submitted, or (iii) 
Owner fails for 30 days to pay Contractor any sum finally 
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determined to be due, then Contractor may, upon seven 
days written notice to Owner and Engineer, and provided 
Owner or Engineer do not remedy such suspension or 
failure within that time, terminate the Contract and 
recover from Owner payment on the same terms as 
provided in Paragraph 15.03.  
 
 B. In lieu of terminating the Contract and 
without prejudice to any other right or remedy, if 
Engineer has failed to act on an Application for Payment 
within 30 days after it is submitted, or Owner has failed 
for 30 days to pay Contractor any sum finally determined 
to be due, Contractor may, seven days after written notice 
to Owner and Engineer, stop the Work until payment is 
made of all such amounts due Contractor, including 
interest thereon. The provisions of this Paragraph 15.04 
are not intended to preclude Contractor from making a 
Claim under Paragraph 10.05 for an adjustment in 
Contract Price or Contract Times or otherwise for 
expenses or damage directly attributable to Contractor’s 
stopping the Work as permitted by this Paragraph. 
 
15.05 Protection and Preservation of the Work 
 
 A. Upon suspension (Paragraph 15.01), 
termination (Paragraphs 15.02, 15.03, and 15.04), or 
stopping Work (Paragraph 15.04): 
 
 1. Contractor shall take actions necessary for the 
protection and preservation of the Work, and Site, 
including those actions required by the Contract, except to 
the extent otherwise directed by the Engineer; and 
 
 2. Contractor shall erect and leave in place 
barricades, lights, and other safety devices as are 
appropriate for the protection of the public, including 
those devices required by the Contract, except to the 
extent otherwise directed by the Engineer. 
 
 B. If the Contractor performs work pursuant to 
directions given by the Engineer as described in 
Paragraph 15.05.A for the protection and preservation of 
the Work or of the public, Owner shall pay the Contractor 
for such protection and preservation work to the extent 
that it is greater than the Contractor would have done 
during or at the end of a work day had the contract not 
been suspended or terminated or the Work stopped. 
 
 
ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
 A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be 
governed by the Construction Industry Mediation Rules 
of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 

mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the 
effect of Paragraph 10.05.E.  
 
 A. Any party allowed to use the dispute 
resolution process adopted by the State Building 
Commission pursuant to G. S. 143-135.26(11) and G. S. 
143-128(F1) may participate in mediation pursuant to the 
dispute resolution process as a precondition to initiating 
litigation concerning the dispute. The amount of $15,000 
or more must be at issue before a party may require other 
parties to participate in the dispute resolution process. The 
costs of the dispute resolution process shall be divided 
between the parties to the dispute with at least one-third 
of the cost to be paid by the Owner, if the Owner is a 
party to the dispute. 
 
 B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The 
date of termination of the mediation shall be determined 
by application of the mediation rules referenced above. 
 
 C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the 
mediation unless, within that time period, Owner or 
Contractor: 
 
 1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 
 
 2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 
 
 3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 
 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
 A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if:  
 
 1.  delivered by facsimile or in person to the 
individual or to a member of the firm or to an officer of 
the corporation for whom it is intended, or 
 
 2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 
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 B. If a party is notified of a replacement person 
for purpose of getting notice, then notices afterwards shall 
be directed to the replacement person. Written notices 
shall be deemed to have been duly served, made, and 
received, and receipt thereof completed, if: 
 
 1. delivered in person to the individual or to that 
individual's receptionist; or 
 
 2. mailed by registered or certified mail to the 
last business address known to the party giving notice; or 
 
 3. faxed to the last fax number known to the 
party giving notice, provided that the fax transmission 
must be completed. 
 
 C. Written notices to the Owner must be directed 
to the Owner’s representative, provided that if no 
individual is designated as the Owner’s representative, 
then written notices must be directed to the City Manager. 
As used in this Paragraph 17.01, the word 'notice' includes 
'request.' 
 
 D. The notice will be deemed served, made, and 
received, and receipt thereof completed, on the earlier of: 
 
 1. the date delivered in person; or 
 
 2. three (3) days after placing in the custody of 
the U. S. Postal Service; or 
 
 3. the date the fax transmission was completed. 
 
 E. Address of Surety: Unless the surety provides 
a different address as provided in Paragraph 17.01, notice 
to a surety may be sent to the address shown on the 
performance bond; if no address for the surety is shown 
on the performance bond, the surety’s address provided 
by the N. C. Department of Insurance shall suffice; and if 
the Department of Insurance lacks an address, the last-
known address of the attorney-in-fact who signed the 
performance bond shall suffice. 
 
17.02 Computation of Times 
 
 A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. As used in the preceding sentence, a 'legal 
holiday by the law of the applicable jurisdiction' is a 
holiday observed by city government of the City of 
Durham. See City Code Section 42-16 for information on 
such holidays. 
 
17.03 Cumulative Remedies 
 
 A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 

hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any 
rights and remedies available to any or all of them which 
are otherwise imposed or available by Laws or Regula-
tions, by special warranty or guarantee, or by other 
provisions of the Contract Documents. The provisions of 
this Paragraph will be as effective as if repeated 
specifically in the Contract Documents in connection with 
each particular duty, obligation, right, and remedy to 
which they apply. 
 
17.04 Survival of Obligations 
 
 A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in 
accordance with the Contract Documents, as well as all 
continuing obligations indicated in the Contract Docu-
ments, will survive final payment, completion, and 
acceptance of the Work or termination or completion of 
the Contract or termination of the services of Contractor. 
 
17.05 Controlling Law 
 
 A. This Contract is to be governed by the law of 
the state in which the Project is located. 
 
17.06 Headings 
 
A. Article and paragraph headings are inserted for 
convenience only and do not constitute parts of these 
General Conditions. 
 
17.07 Effect on Other Rights 
 
A. The Contract Documents shall not be construed to 
create a cause of action against Owner and in favor of any 
person, firm, or corporation, other than Contractor. The 
Contract Documents shall not be construed to create a 
cause of action against Engineer and in favor of any 
person, firm, or corporation, other than Owner. The 
Contract Documents are not intended to create a defense, 
except by Contractor, to any cause of action that may be 
brought by Owner. The recitation of duties, or limitations 
of duties, in the Contract Documents (e.g., Paragraph 
9.09) of Engineer or Engineer's consultants, 
representatives, and assistants, shall not be construed to 
reduce Owner's rights against Engineer or to reduce 
Engineer's duties to Owner. No action or failure to act by 
Owner shall constitute a waiver of a right except to the 
extent specifically agreed in writing. If Owner waives a 
right, that waiver shall not imply other waivers of that 
right. If liquidated damages are assessable against the 
Contractor, Owner may, in its discretion, waive the 
imposition of some or all of the liquidated damages 
against the Contractor. That waiver shall be valid only if 
done by a writing signed by the City Manager or an 
Assistant City Manager, and the waiver must refer 
specifically to ‘liquidated damages.’ That waiver shall not 
constitute an extension of the Contract Time. 
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B. The Agreement represents the entire and integrated 
agreement between the parties hereto and supersedes prior 
negotiations and representations. Except as specifically 
otherwise provided, the Agreement is not intended to 
benefit, or to create a cause of action in favor of, any 
person, firm, or corporation, other than Owner and 
Contractor. Oral statements by anyone, including Owner's 
employees, agents, and Engineer, whether made before or 
after the execution of the Agreement, shall not be binding 
on Owner and shall not reduce Owner's rights under the 
Contract Documents. 
 
17.08 Place of Project 
 
A. Choice of Law and Forum: The place of the Project is 
North Carolina. This Contract shall be deemed made in 
Durham, North Carolina. This Contract shall be governed 
by and construed in accordance with the laws of North 
Carolina. The exclusive forum and venue for all actions 
arising out of this Contract shall be the North Carolina 
General Court of Justice, in Durham County. Such actions 
shall neither be commenced in nor removed to federal 
court. This Paragraph shall not apply to subsequent 
actions to enforce a judgment entered in actions heard 
pursuant to this Paragraph. 
 
17.09 Equal Employment Opportunity (EEO) 
 
A. During the performance of this Contract the Contractor 
agrees as follows: 
 
 1. Contractor shall not discriminate against any 
employee or applicant for employment because of race, 
color, religion, sex, national origin, political affiliation or 
belief, age, or handicap. Contractor shall take affirmative 
action to insure that applicants are employed and that 
employees are treated equally during employment, 
without regard to race, color, religion, sex, national 
origin, political affiliation or belief, age, or handicap. 
Such action shall include but not be limited to the 
following: employment, upgrading, demotion, transfer, 
recruitment or advertising, layoff or termination, rates of 
pay or other forms of compensation, and selection for 
training, including apprenticeship. Contractor shall post in 
conspicuous places, available to employees and applicants 

for employment, notices setting forth these EEO 
provisions; 
 
 2. Contractor shall in all solicitations or 
advertisement for employees placed by or on behalf of 
Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, 
color, religion, sex, national origin, political affiliation or 
belief, age, or handicap; 
 
 3. Contractor shall send a copy of the EEO 
provisions to each labor union or representative of 
workers with which it has a collective bargaining 
agreement or other contract or understanding; 
 
 4. in the event of Contractor's noncompliance 
with these EEO provisions, the City of Durham may 
cancel, terminate, or suspend this contract, in whole or in 
part, and the City may declare the Contractor ineligible 
for further City contracts; and 
 
 5. unless exempted by the City Council of the 
City of Durham, Contractor shall include these EEO 
provisions in every purchase order for goods to be used in 
performing this Contract and in every subcontract related 
to this Contract so that these EEO provisions will be 
binding upon such Subcontractors and Suppliers. 
 
 B. City Policy: The City of Durham opposes 
discrimination on the basis of race and sex and urges all 
of its contractors to provide a fair opportunity for 
minorities and women to participate in their work force 
and as subcontractors and suppliers under City contracts. 
 
17.10 Americans with Disabilities Act (ADA) 
 
 A. Notice Under the Americans with Disabilities 
Act - A person with a disability may receive an auxiliary 
aid or service to effectively participate in city government 
activities by contacting the ADA Coordinator, voice (919) 
560-4197, fax (919) 560-4196, TTY (919) 560-1200, or 
ADA@durhamnc.gov, as soon as possible but no later 
than forty-eight (48) hours before the event or deadline 
date. 
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SECTION 01 10 00 

SUMMARY 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contract description. 

B. Work by City of Durham. 

C. Contractor's use of Site. 

D. Future work. 

E. Work sequence. 

F. Property Owner access. 

1.2 CONTRACT DESCRIPTION 

A. The Work includes, but may not be limited to, the furnishing of all materials, labor, 
equipment, tools, etc. unless otherwise specified, for the complete inspection of portions 
of the MS4 for specified site locations throughout the City of Durham.  Inspections of the 
MS4 will include location and verification of system components, inspections to locate 
possible illicit discharges into the system, and general inspections of system components 
to document condition. 

B. Perform Work of Contract under Unit Price Work contract with City of Durham in 
accordance with Conditions of Contract. 

1.3 WORK BY CITY OF DURHAM 

A. The City of Durham has no other work planned for the Project Sites included in this 
Contract. 

1.4 NOT USED 

1.5 CONTRACTOR'S USE OF SITE 

A. Access to Site: Some Project Sites are located on private property.  Contractor shall not 
commence Work on a Site until the following: 
1. Resident Project Representative has obtained an executed right-of-entry for all 

private properties included in the Project Site.  The Resident Project 
Representative is Frank Louder, frank.louder@durhamnc.gov, (919) 560-4326, 
ext. 30244. 
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2. An individual Preconstruction Conference has been held for the Site attended by 
the Contractor, Resident Project Representative, and the Property Owners of the 
private properties included in the Project Site. 

B. Construction Operations: Limited to areas noted on Drawings. 

C. Time Restrictions for Performing Work: 8:00 AM to 4:30 PM, Monday through Friday. 

D. Utility Outages and Shutdown: Not allowed without the written permission of Engineer. 

1.6 FUTURE WORK 

A. The Project may include additional Unit Price Work as described in section C-700, 
paragraph 10.01.C.  Additional Project Sites for inspection may be included as the 
Contract progresses.  The additional Work will be of a similar nature to the Work 
described in the Contract. 

1.7 WORK SEQUENCE 

A. The priority list of Sites for the Project shall be approved by the Engineer or Resident 
Project Representative.  The City of Durham reserves the right to alter the priority list of 
Sites.  The Contractor shall be given notice in writing of any change in the priority list of 
Sites. 
1. Durham Rescue Mission 
2. North Queen Street @ Ottawa Avenue 
3. Peachtree Place @ Liberty Street 
4. East Main Street @ Alston Avenue 
5. West Main Street @ North Gregson Street 
6. Durham School of the Arts 
7. West Trinity Avenue @ North Duke Street 
8. Urban Avenue @ North Duke Street 
9. Fernway Avenue @ Liggett Street 
10. Durham Marriott 
11. Foster Street 
12. Watts Street @ Gloria Avenue 
13. Ninth Street 
14. 2024 West Main Street 

1.8 PROPERTY OWNER ACCESS 

A. The Property Owner will occupy the Site during the entire period of the Work. 

B. Cooperate with Property Owner to minimize conflict, and to facilitate Property Owner's 
needs. 

C. Schedule the Work to accommodate Property Owner. 
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PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 20 00 

PRICE AND PAYMENT PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Contingency allowances. 

B. Not used. 

C. Schedule of values. 

D. Applications for payment. 

E. Change procedures. 

F. Defect assessment. 

G. Unit prices. 

H. Not used. 

1.2 CONTINGENCY ALLOWANCES 

A. Funds will be drawn from Contingency Allowance only by Change Order. 

B. At closeout of Contract, funds remaining in Contingency Allowance will be credited to 
Owner by Change Order. 

1.3 NOT USED 

1.4 SCHEDULE OF VALUES 

A. The Schedule of Values shall be administered through the Contract Management system 
(see Part 2 of this section). 

1.5 APPLICATIONS FOR PAYMENT 

A. Submit one copy of each application generated from Primavera Contract Management 
(see Part 2 of this section). 

B. Content and Format: Utilize Schedule of Values for listing items in Application for 
Payment. 

C. Submit updated construction schedule with each Application for Payment. 

D. Payment Period: Submit at intervals stipulated in the Agreement. 
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E. Submit with transmittal letter as specified for Submittals in Section 01 33 00 - Submittal 
Procedures. 

F. With final Application for Payment, submit waiver required by the General Conditions 
Paragraph 14.07.2.d. 

G. Substantiating Data: When Engineer requires substantiating information, submit data 
justifying dollar amounts in question. Include the following with Application for 
Payment: 
1. Current construction photographs specified in Section 01 33 00 – Submittal 

Procedures. 

1.6 CHANGE PROCEDURES 

A. Submittals: Submit name of individual authorized to receive change documents, and be 
responsible for informing others in Contractor's employ or Subcontractors of changes to 
the Work. 

B. The Engineer will advise of minor changes in the Work not involving adjustment to 
Contract Price or Contract Time by issuing supplemental instructions. 

C. The Engineer may issue a Notice of Change including a detailed description of proposed 
change with supplementary or revised Drawings and specifications, a change in Contract 
Time for executing the change.  Contractor will prepare and submit estimate within five 
(5) days of Notice of Change. 

D. Contractor may propose changes by submitting a request for change to Engineer, 
describing proposed change and its full effect on the Work.  Include a statement 
describing reason for the change, and effect on Contract Price and Contract Time with 
full documentation. 

E. Unit Price Change Order: For Contract unit prices and quantities, the Change Order will 
be executed on fixed unit price basis.  For unit costs or quantities of units of Work which 
are not pre-determined, execute Work under Work Directive Change.  Changes in 
Contract Price or Contract Time will be computed as specified for Change Order. 

F. Work Directive Change: Engineer may issue directive, signed by Owner, instructing 
Contractor to proceed with change in the Work, for subsequent inclusion in a Change 
Order.  Document will describe changes in the Work, and designate method of 
determining any change in Contract Price or Contract Time.  Promptly execute change. 

G. Execution of Change Orders: Engineer will issue Change Orders for signatures of parties 
as provided in Conditions of the Contract. 

H. Correlation Of Contractor Submittals: 
1. Promptly revise Schedule of Values and Application for Payment forms to record 

each authorized Change Order as separate line item and adjust Contract Price. 
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2. Promptly revise progress schedules to reflect change in Contract Time, revise 
sub-schedules to adjust times for other items of Work affected by the change, and 
resubmit. 

3. Promptly enter changes in Project record documents. 

1.7 DEFECT ASSESSMENT 

A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

B. If, in the opinion of the Engineer, it is not practical to remove and replace the Work, the 
Engineer will direct appropriate remedy or adjust payment. 

C. The defective Work may remain, but unit price will be adjusted to new price at discretion 
of Engineer. 

D. Defective Work will be partially repaired to instructions of Engineer, and unit price will 
be adjusted to new price at discretion of Engineer. 

E. Individual specification sections may modify these options or may identify specific 
formula or percentage price reduction. 

F. Authority of Engineer to assess defects and identify payment adjustments is final. 

G. Non-Payment For Rejected Products: Payment will not be made for rejected Products for 
any of the following: 
1. Products wasted or disposed of in a manner that is not acceptable. 
2. Products determined as unacceptable before or after placement. 
3. Products not completely unloaded from transporting vehicle. 
4. Products placed beyond lines and levels of required Work. 
5. Products remaining on hand after completion of the Work. 
6. Loading, hauling, and disposing of rejected Products. 

1.8 UNIT PRICES 

A. Authority: Measurement methods are delineated in individual specification sections. 

B. Measurement methods delineated in individual specification sections complement criteria 
of this section. In event of conflict, requirements of individual specification section 
govern. 

C. Take measurements and compute quantities.  Engineer will verify measurements and 
quantities. 

D. Unit Quantities: Quantities and measurements indicated in Bid Form are for Contract 
purposes only.  Quantities and measurements supplied or placed in the Work shall 
determine payment. 
1. When actual Work requires more or fewer quantities than those quantities 

indicated, provide required quantities at unit prices contracted. 
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2. When actual Work requires fifty percent (50%) or greater change in quantity than 
those quantities indicated, Owner or Contractor may claim for Contract Price 
adjustment. 

E. Payment Includes: Full compensation for required labor, Products, tools, equipment, 
plant and facilities, transportation, services and incidentals; erection, application or 
installation of item of the Work; overhead and profit. 

F. Final payment for Work governed by unit prices will be made on basis of actual 
measurements and quantities accepted by Engineer multiplied by unit price for Work 
incorporated in or made necessary by the Work. 

G. Measurement Of Quantities: 
1. Weigh Scales: Inspected, tested and certified by the North Carolina Department 

of Agriculture, Standards Division, Measurement Section within past year. 
2. Platform Scales: Of sufficient size and capacity to accommodate conveying 

vehicle. 
3. Metering Devices: Inspected, tested and certified by North Carolina Department 

of Agriculture, Standards Division, Measurement Section within past year. 
4. Measurement by Weight: Concrete reinforcing steel, rolled or formed steel or 

other metal shapes will be measured by handbook weights.  Welded assemblies 
will be measured by handbook or scale weight. 

5. Measurement by Volume: Measured by cubic dimension using mean length, 
width and height or thickness. 

6. Measurement by Area: Measured by square dimension using mean length and 
width or radius. 

7. Linear Measurement: Measured by linear dimension, at item centerline or mean 
chord. 

8. Stipulated Price Measurement: Items measured by weight, volume, area, or linear 
means or combination, as appropriate, as completed item or unit of the Work. 

1.9 NOT USED 

PART 2 CONTRACT MANAGEMENT AND PROJECT MANAGEMENT SYSTEM 

2.1 GENERAL 

A. Contractor shall use Primavera Contract Management and Project Management (P6) 
during the execution of the Contract.  Contractor shall utilize both software tools as 
described in this section and other relevant sections of the Contract Documents.  See the 
web site www.primavera.com for information concerning the software tools. 

B. Contractor shall be responsible for equipment and software necessary to meet the 
requirements of this section.  All costs associated with meeting the requirements of this 
section are incidental to the Work. 

C. Computers used to access the Owner’s web browser versions of Primavera Contract 
Management and P6 shall meet the following requirements: 



CONTRACT: SD-2012-04  STORMWATER & GIS SERVICES DIVISION 
PROJECT: MS4 Inspections  DEPARTMENT OF PUBLICWORKS 
DATE: November 21, 2012  CITY OF DURHAM, NORTH CAROLINA 
 

 
 SECTION: 01 20 00 - Price And Payment Procedures 
 PAGE: 5 

1. Operating System: Windows XP Service Pack 2. 
2. Web Browser: Windows Internet Explorer Version 7. 

D. Primavera Contract Management and P6 software tools are accessed through the web 
browser using Java run-time plug-in technologies.  Typically, the Java plug-in is 
automatically downloaded and installed during initial web browser access.  This process 
requires “Administrative” privileges on the computer.  Contractor shall be responsible 
for this entire process.  It is suggested that the broadband connection speed be 
approximately 1.5 Mbps to allow for responsive data transfer to/from the Owner’s web 
site.  It is suggested that the computer’s operating system be maintained with updates 
throughout the Contract duration. 

E. Owner’s staff will be available for technical advice.  However, the Owner will not 
operate, install, or troubleshoot any of the Contractor’s hardware or software issues.  
Contractor is solely responsible for the functionality of their computer systems.  Owner 
will accept no liabilities arising from the Contractor’s use of this software. 

2.2 CONTRACT MANAGEMENT 

A. A single project shall be established in Contract Management for the Contract.  The 
project shall have a schedule of values containing the quantity estimate for each pay 
item in the Bid proposal along with the Contract unit price.  The quantity estimate and 
unit price shall establish the budget for the Contract. 

B. The Owner has developed software which may allow the data described in the paragraph 
above to be batch loaded into Contract Management utilizing Microsoft Excel 
spreadsheets to streamline data entry into Contract Management.  Owner will provide 
the Excel Spreadsheet templates to the Contractor.  Contractor shall prepare the schedule 
of values based on the Bid items. 

C. Contractor shall submit the completed spreadsheets to the Owner for review and 
approval.  Once the submittal is approved, Owner will load the Project data into 
Contract Management.  Contractor shall be responsible for checking and verifying the 
data once it is in Contract Management.  Contractor shall perform any cleanup or 
correction of the data that is necessary. 

D. Contract Management shall serve as the repository for all correspondence generated 
during the Project.  Contract Management shall be used to electronically log all issues, 
shop drawings, photographs, Project correspondence, e-mail, etc.  Contract Management 
shall be used to document all Project discussions and resolutions.  Contractor shall 
record all phone calls for clarifications and decisions in the “Telephone Logs” module in 
Contract Management. 

2.3 DAILY REPORTS 

A. Contractor shall be responsible for logging daily reports in Contract Management on the 
next business day following the work performed.  Daily reports shall be logged 
individually in Contract Management for each separate day of work. 
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B. Contractor shall assign the “ball-in-court” status for the review and approval of each 
daily report to the Resident Project Representative assigned to the Project.  The Resident 
Project Representative will review the daily report the following business day and either 
approve it if satisfactory, or assign the “ball-in-court” back to the Contractor with notes 
indicating the areas of disagreement.  Contractor and Resident Project Representative 
will coordinate on the daily report.  All daily reports that apply to a payment requisition 
(Application for Payment) must be approved by the Resident Project Representative in 
order to process that payment requisition. 

C. Contractor shall use the “Attachments” feature in the Daily Report module to 
electronically attach any pertinent documents, drawings, or photos. 

2.4 PAYMENT REQUISITIONS (APPLICATION FOR PAYMENT) 

A. Payment requisitions shall be prepared using Contract Management.  As a payment 
requisition is generated, Contract Management will automatically populate the quantities 
from the applicable daily reports for the period that applies to the payment requisition.  
Contractor shall be responsible for generating payment requisitions from approved daily 
reports.  Incorrect or unapproved daily reports are the Contractor’s responsibility to 
correct.  Payment requisitions will not be approved unless they are created using 
Contract Management. 

B. Contractor shall prepare the payment requisition and assign the “ball-in-court” to the 
Resident Project Representative.  Resident Project Representative will review the 
payment requisition and either approve it if satisfactory or assign the “ball-in-court” 
status back to the Contractor with notes which indicate the areas of disagreement.  
Contractor and Owner’s Representative will coordinate on the payment requisition. 

C. Contractor shall submit a paper copy of all payment requisitions prepared in Contract 
Management. 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 01 30 00 

ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Coordination and project conditions. 

B. Not used. 

C. Preconstruction conference. 

D. Project Site preconstruction conferences. 

E. Progress meetings. 

F. Not used. 

G. Not used. 

1.2 COORDINATION AND PROJECT CONDITIONS 

A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction 
elements. 

B. Coordinate completion and clean-up of Work of separate sections in preparation for 
Substantial Completion and for portions of Work designated for Property Owner's partial 
use. 

C. After Property Owner occupancy of Site, coordinate access to Site for correction of 
defective Work and Work not in accordance with Contract Documents, to minimize 
disruption of Property Owner's activities. 

1.3 NOT USED 

1.4 PRECONSTRUCTION CONFERENCE 

A. Engineer will schedule meeting after Notice of Award. 

B. Attendance Required: Representative of the City of Durham, Engineer, and Contractor. 

C. Agenda: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
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4. Submission of list of Subcontractors, list of Products, schedule of values, and 
progress schedule. 

5. Designation of personnel representing parties in Contract and Engineer. 
6. Procedures and processing of field decisions, submittals, substitutions, 

applications for payments, estimate request, Change Orders, and Contract 
closeout procedures. 

7. Scheduling. 

D. Record minutes and distribute copies within two (2) days after meeting to participants, 
with one (1) copy to Engineer, City of Durham Representative, and those affected by 
decisions made. 

1.5 PROJECT SITE PRECONSTRUCTION CONFERENCES 

A. Engineer will schedule meeting at each Site prior to Contractor mobilization and 
occupancy. 

B. Attendance Required: Representative of the City of Durham, Engineer, Property 
Owner(s), Contractor's Superintendent or representative, and major Subcontractors. 

C. Agenda: 
1. Use of premises by City of Durham, Property Owner, and Contractor. 
2. Property Owner's requirements and partial use. 
3. Construction facilities and controls provided by City of Durham/Property Owner. 
4. Temporary utilities provided by the City of Durham/Property Owner. 
5. Survey and construction layout. 
6. Security and housekeeping procedures. 
7. Schedules. 
8. Application for payment procedures. 
9. Procedures for maintaining record Documents. 
10. Inspection and acceptance of equipment put into service during construction 

period. 

D. Record minutes and distribute copies within two (2) days after meeting to participants, 
with one (1) copy to Engineer, City of Durham Representative, Property Owner and those 
affected by decisions made. 

1.6 PROGRESS MEETINGS 

A. Engineer will make arrangements for meetings, prepare agenda with copies for 
participants, and preside at meetings. 

B. Attendance Required: Job superintendent, major Subcontractors and suppliers, 
Representative of the City of Durham, Engineer, and Property Owner as appropriate to 
agenda topics for each meeting. 

C. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
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3. Field observations, problems, and decisions. 
4. Identification of problems impeding planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period. 
10. Coordination of projected progress. 
11. Maintenance of quality and work standards. 
12. Effect of proposed changes on progress schedule and coordination. 
13. Other business relating to Work. 

D. Record minutes and distribute copies within two (2) days after meeting to participants, 
with one (1) copy to those in attendance. 

1.7 NOT USED 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION – Not Used 

END OF SECTION 
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SECTION 01 33 00 

SUBMITTAL PROCEDURES 

PART 1 GENERAL 

1.1 SECTION INCLUDES 

A. Submittal procedures. 

B. Submittal manager. 

C. Submittal classification. 

D. Progress schedules. 

E. Photographs. 

F. Withholding of payment, Work stoppage, and delays. 

1.2 SUBMITTAL PROCEDURES 

A. All Submittals shall be made via Primavera Contract Management and Project 
management (P6) as described in section 01 20 00. 

B. Submittals are to be made as outlined under this section, the Technical Specifications, 
and as noted in the Contract Documents.  The Engineer may request additional submittals 
beyond those detailed herein. 

C. Identify Project, Project Site, Contractor, Subcontractor and supplier; pertinent Drawing 
and detail number, and specification section number, appropriate to submittal. 

D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification 
of Products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with requirements of the Work and Contract Documents. 

E. Schedule submittals to expedite Project, and deliver to Engineer via Contract 
Management. Coordinate submission of related items. 

F. Identify variations from Contract Documents and Product or system limitations which 
may be detrimental to successful performance of completed Work. 

G. When revised for resubmission, identify changes made since previous submission. 

H. Distribute copies of reviewed submittals as appropriate.  Instruct parties to promptly 
report inability to comply with requirements. 

I. Submittals not requested will not be recognized or processed. 



CONTRACT: SD-2012-04  STORMWATER SERVICES DIVISION 
PROJECT: MS4 Inspections  DEPARTMENT OF PUBLICWORKS 
DATE: April 2, 2012  CITY OF DURHAM, NORTH CAROLINA 
 

 
 SECTION: 01 33 00 - Submittal Procedures 
 PAGE: 2 

1.3 SUBMITTAL MANAGER 

A. The Contractor shall designate in writing a competent and qualified individual to review 
and approve submittals for the Contractor and all Subcontractors.  The submittal manager 
shall ensure all submittals meet Contract requirements prior to submission. 

1.4 SUBMITTAL CLASSIFICATION 

A. All submittals shall be designated as one of the following: 
1. “Information Only”: Submittals required by the Technical Specifications to be 

submitted to the Engineer.  Engineer’s approval is not necessary. 
2. “Engineer Approval”: Submittals required by the Technical Specifications to be 

submitted to the Engineer for approval. 
3. “City of Durham Approval”: Submittals required by the Technical Specifications 

to be submitted to the City of Durham for approval. 

1.5 PROGRESS SCHEDULES 

A. The Progress Schedule shall be managed in Primavera Project Management (P6) as 
described in section 01 20 00. 

B. Submit revised Progress Schedules with each Application for Payment. 

C. Failure to provide Progress Schedules may result in progress payments being withheld or 
suitable monies retained to protect the City’s of Durham interest until such time as the 
schedule is provided. 

D. The review and acceptance by the Engineer of the Contractor’s schedule shall in no way 
relieve the Contractor of the responsibility to complete the Work with the Contract Time, 
adjusted in accordance with the provisions of the Contract. 

1.6 PHOTOGRAPHS 

A. Provide photographs of Site throughout progress of Work produced by an experienced 
photographer, acceptable to Engineer.  Provide photographs of Site showing the Site 
condition prior to commencement, at Substantial Completion, and at final completion. 

B. Submit photographs to Engineer using Primavera Contract Management as described in 
section 01 20 00. 

C. Digital photographs shall be 1600 x 1200 resolution. 

D. Identify each photograph with Project, Contract number, Site, date and time of view, and 
a description of the Work being photographed. 

1.7 WITHHOLDING OF PAYMENT, WORK STOPPAGE, AND DELAYS 

A. Failure to provide required submittals and information will result in progress payments 
being withheld or suitable monies being retained to protect the City of Durham’s interest 
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until such time as the required information is submitted per the Technical Specifications.  
Payment for materials incorporated into the Work will not be made until required 
submittal information has been approved. 

B. Work on a specific item shall not be allowed to proceed without approved submittals for 
that item except at the risk of the Contractor.  If Work is done with material that is not 
approved and subsequently does not gain approval, the Contractor shall remove and 
replace the material at no additional cost to the City of Durham. 

C. Failure of the Contractor to provide adequate time for review and approval in the 
schedule for submittals shall not constitute a delay caused by the Engineer or City of 
Durham. 

PART 2 PRODUCTS - Not Used 

PART 3 EXECUTION - Not Used 

END OF SECTION 
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SECTION 30 10 00 

MUNICIPAL SEPARATE STORM SEWER SYSTEM (MS4) INSPECTIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Unit Price Work – Measurement and payment. 
2. Scope of Work. 
3. Submittals. 
4. References. 
5. Definitions. 
6. Quality assurance. 

B. Related Sections: 
1. Section 30 10 05: Storm Sewer Cleaning 
2. Section 30 11 00: Project Special Provisions. 

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT 

A. Mobilization for MS4 Inspections (Location, Condition, and Illicit Discharge 
Verification): 
1. Basis of Measurement: By each (EA). 
2. Basis of Payment: Includes the work described in NCDOT Standard 

Specification Section 800 that is specifically related to MS4 Inspections for each 
new location where MS4 Inspections are performed. 

B. MS4 Inspections (Location, Condition, and Illicit Discharge Verification): 
1. Basis of Measurement: By hour (HR). 
2. Basis of Payment: Includes the work described in this specification and will be 

paid as the actual number of hours the Contractor’s personnel is actively engaged 
in performing MS4 inspections.  This item includes the inspection of storm sewer 
system pipelines and structures (basins) at various Project Sites.  There is no 
separate or additional payment for the inspection of storm sewer system 
structures (basins) as part of this item. 

C. MS4 Basin Inspection: 
1. Basis of Measurement: By each (EA). 
2. Basis of Payment: Includes the work described in this specification and will be 

paid as the actual number of basins inspected by the Contractor’s personnel.  This 
item includes the inspection of storm sewer system structures (basins) throughout 
the City of Durham. 
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1.3 SCOPE OF WORK 

A. MS4 INSPECTIONS 
1. Includes all necessary labor, materials, equipment, services, and incidentals 

involved in the professional and proactive inspection of portions of the MS4 
pipeline reaches, and connected storm sewer pipeline reaches, to determine the 
detailed condition and to collect data of every notable feature, defect, or other 
important information.  Inspection shall be completed in a two step process 
consisting of (1) Data Collections and (2) Data Review, Reporting, and Delivery. 

B. MS4 BASIN INSPECTION 
1. Includes all necessary labor, materials, equipment, services, and incidentals 

involved in the professional and proactive inspection of storm sewer structures 
(basins) of the MS4 and connected storm sewer systems to determine the detailed 
condition and to collect data of every notable feature, defect, or other important 
information.  Inspection shall be completed in a two step process consisting of 
(1) Data Collections and (2) Data Review, Reporting, and Delivery. 

1.4 SUBMITTALS 

A. Contractor shall submit an equipment list to the Engineer, in accordance with Section 01 
33 00, for approval before commencement of the Work. 

B. Submit to the Engineer, in accordance with Section 01 33 00, MS4 inspection data 
documenting conditions within the storm sewer.  All MS4 inspections shall include the 
following submittals: 
1. A hard copy summary of all inspection work completed which documents the 

storm sewer and structures inspected, length inspected, and inspection date(s). 
2. An electronic copy of all finalized collected digital images, video files, reports, 

and information files shall be placed onto a USB 2.0 compatible hard drive or 
other media approved by the Engineer for delivery to the City.  In addition, an 
electronic copy of this data shall be archived by the Contractor for a minimum of 
5-years after the Project is complete. 

3. Additional information gathered about the storm sewer or basins shall be 
submitted in an Excel spreadsheet or compatible file format.  Each row shall 
represent an individual pipeline facility ID with the pipeline attributes in 
columns. 

4. All inspection information for each Project Site shall be submitted to the City 
within five (5) calendar days of completion of fieldwork. 

5. If the inspection digital images, video files, or additional information are not 
complete or the quality is not satisfactory, the pipeline shall be inspected again at 
the Contractor’s expense. 

C. Digital images and video inspection files shall be of standard format for integration into 
databases.  Contractor shall submit file format types to Engineer for approval prior to 
commencing Work in accordance with Section 01 33 00. 



CONTRACT: SD-2012-04  STORMWATER & GIS SERVICES DIVISION 
PROJECT: MS4 Inspections  DEPARTMENT OF PUBLICWORKS 
DATE: November 21, 2012  CITY OF DURHAM, NORTH CAROLINA 
 

 
 SECTION: 30 10 00 - Municipal Separate Storm Sewer Systems (MS4) Inspections 
 PAGE: 3 

1.5 REFERENCES 

A. National Association of Sewer Service Companies (NASSCO): 
1. Manual of Practices – Wastewater Collection Systems: 2001 Edition 
2. Pipeline Assessment & Certification Program (PACP): 

http://nassco.org/training_edu/te_pacp.html 
3. Manhole Assessment & Certification Program (MACP): 

http://nassco.org/training_edu/te_macp.html 

1.6 DEFINITIONS 

A. Municipal Separate Storm Sewer System (MS4): The regulatory definition of an MS4 (40 
CFR 122.26(b)(8)) is "a conveyance or system of conveyances (including roads with 
drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made 
channels, or storm drains): 
1. Owned or operated by a state, city, town, borough, county, parish, district, 

association, or other public body (created to or pursuant to state law) including 
special districts under state law such as a sewer district, flood control district or 
drainage district, or similar entity, or an Indian tribe or an authorized Indian tribal 
organization, or a designated and approved management agency under section 
208 of the Clean Water Act that discharges into waters of the United States. 

2. Designed or used for collecting or conveying stormwater; 
3. Which is not a combined sewer; and 
4. Which is not part of a Publicly Owned Treatment Works (POTW) as defined at 

40 CFR 122.2." 

1.7 QUALITY ASSURANCE 

A. All MS4 inspectors shall have been trained and certified as having passed the NASSCO 
Pipeline Assessment and Certification Program (PACP).  All MS4 inspectors shall have 
successfully inspected a minimum of 100,000-linear feet of storm sewers using PACP 
methods.  Proper evidence of inspector training and experience shall be provided prior to 
commencing the Work. 

B. All MS4 basin inspectors shall have been trained and certified as having passed the 
NASSCO Manhole Assessment and Certification Program (MACP).  All MS4 basin 
inspectors shall have successfully inspected a minimum of 2,000 storm sewer structures 
using MACP methods.  Proper evidence of inspector training and experience shall be 
provided prior to commencing the Work. 

C. Contractor shall be responsible for ensuring that results of storm sewer inspections are 
reported uniformly and consistently by all inspection crews. 
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PART 2 PRODUCTS 

2.1 MS4 INSPECTIONS/MS4 BASIN INSPECTION EQUIPMENT 

A. Equipment used for inspections shall be specifically designed and constructed for storm 
sewer pipeline and structure inspection.  Equipment shall be waterproof and operative in 
100% humidity conditions, as well as any other conditions that may be encountered in a 
storm sewer environment.  Equipment shall be capable of clearly televising the interior of 
storm sewers with the sizes and dimensions to be encountered during the Work. 

B. Inspection camera shall be 100% digital.  Any analog or National Television System 
Committee video camera shall be deemed unacceptable.  The camera system shall have 
color pan and tilt capabilities with a 360-degree rotational scan.  The tilt arc must not be 
less than 225-degrees and the viewing angle shall be a minimum of 300-degrees.  The 
adjustment of the focus and iris shall provide a minimum focal range from 6-inches in 
front of the camera’s lens to infinity.  The distance along the storm sewer in focus from 
the initial point of observation shall be a minimum of twice the vertical height of the 
storm sewer.  The radial view camera shall be solid state color and have remote control of 
the rational lens.  Camera shall be capable of viewing the complete circumference of the 
storm sewer.  Cameras incorporating mirrors for viewing sides or using exposed rotating 
heads are not acceptable.  The camera lens shall be an auto-iris type with remote 
controlled manual override. 

C. Inspection camera system shall be of proper height to allow inspection of the storm 
sewer, service lateral connections, structures, and all defects. 

D. Inspection camera system shall be of such quality as to enable the following to be 
achieved: 
1. Color: With the monitor adjusted for correct saturation, the six colors, plus black 

and white, shall be clearly resolved with the primary and complimentary colors 
in order of decreasing luminance. 

2. Linearity: The background grid shall show squares of equal size, without 
convergence or divergence over the whole picture.  The center circle shall appear 
round and have the correct height and width relationship (+/- 5%). 

3. Resolution: The live picture must be displayed on a monitor capable of providing 
a clear, stable image free of electrical interference and with a minimum 
horizontal resolution not less than 500-lines. 

4. Color Consistency: To ensure the camera shall provide similar results when used 
with its own illumination sources, the lighting shall be fixed in intensity prior to 
commencing the inspection.  In order to ensure color consistency, no variation in 
illumination shall take place during the inspection. 

E. Inspection camera, monitor, and other components of the equipment shall be capable of 
receiving and transmitting a picture having not less than 500-lines of resolution showing 
the entire periphery of the storm sewer. 

F. Inspection camera system shall be capable of including audio information in a recording 
of the inspection.  The audio portion of the recordings shall be sufficiently free of 
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electrical interference and background noise to produce an oral report that is clear and 
complete and easily discernible. 

G. Illumination must be such as to allow an even distribution of the light, producing a clear 
picture around the storm sewer perimeter, regardless of diameter and without the loss of 
contrast, flare out of picture, or shadowing.  Illumination shall minimize reflective glare 
and the intensity shall be fully adjustable.  Illumination shall light the entire periphery of 
the storm sewer for a distance of 30-feet ahead of the camera. 

H. Inspection camera shall include a high-intensity side viewing lighting system to allow 
illumination of internal sections of lateral storm sewer connections. 

I. Inspection camera shall be mounted on a tractor such that the central axis of the camera is 
aligned with the central longitudinal axis of the storm sewer. 

J. Inspection camera system shall collect all necessary data in either the forward or reverse 
tractor direction.  Systems collecting data only in the reverse direction will be deemed 
unacceptable. 

K. Inspection camera system shall incorporate an automatically updated measurement meter 
(displayed on monitor and electronic recordings) of the distance along the storm sewer 
from the calibration point to the center point of the inspection camera accurate to the 
nearest tenth of a foot.  Accuracy of the measurement meter shall be checked daily by use 
of a walking meter, roll-a-tape, or other suitable device. 

L. Inspection camera system shall have adequate cable/reach so that more than one section 
of storm sewer may be inspected per set-up due to possible buried manholes or junction 
boxes. 

M. Equipment, if determined to be unsatisfactory by the Engineer, shall be removed from the 
Project Site and replaced with acceptable equipment at no additional cost.  Contractor 
shall certify that backup equipment is available and can be delivered to the Project Site 
within twenty-four (24) hours. 

2.2 MS4 INSPECTIONS/MS4 BASIN INSPECTION REPORTING SOFTWARE 

A. Contractor shall utilize an inspection and reporting software which is PACP and MACP 
certified by NASSCO. 

B. Contractor shall provide the Owner and Engineer with one copy each of software that is 
compatible with the inspection and reporting software used by the Contractor which 
allows viewing of the storm sewer inspection data in electronic format. 

C. Inspection and reporting software shall be capable of displaying inspections in real time 
or at a later time after being recorded.  Software shall be capable of recording inspections 
in MPEG or in an electronic format approved by the Engineer.  Digital inspections shall 
be indexed to observations saved with a time or length reference. 
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D. Inspection and reporting software shall be capable of producing digital images in JPEG 
or in an electronic format approved by the Engineer from any location within the storm 
sewer. 

E. Inspection and reporting software shall be capable of importing inspection data from any 
PACP certified software.  Software shall be capable of generating a PACP compatible 
export file. 

F. Inspection and reporting software shall incorporate the measurement meter reading from 
the inspection camera equipment automatically into the inspection report.  The 
measurement meter reading shall correspond to the noted defect or location.  Software 
shall be capable of generating a tabular report of all such notations. 

G. Contractor shall use software with PACP templates for feature and defect coding. 

PART 3 EXECUTION 

3.1 MS4 INSPECTIONS/MS4 BASIN INSPECTION 

A. Contractor shall test the inspection camera system equipment at least once per week 
during the Work to verify the picture quality.  The equipment’s manufacturer 
recommendations shall be used to clearly differentiate between the following colors: 
white, yellow, cyan, green, magenta, red, blue, and black. 

B. Contractor shall verify Site conditions prior to commencing any inspection activities.  
Site conditions include, but are not limited to, accessibility, traffic control, and 
encroachment onto private or public property.  Selection of inspection equipment shall be 
based on the conditions of the storm sewer and structures at the time the Work 
commences. 

C. Contractor shall protect the storm sewer and adjacent properties from damage that might 
result from inspections.  Any damage caused by the Contractor’s operations shall be 
repaired to the complete satisfaction of the Engineer at no additional cost to the Owner. 

D. Perform storm sewer cleaning per Section 30 10 05. 

E. All storm sewer inspection work, including storm sewer inspection procedures and field 
observations reporting procedures shall be in accordance with NASSCO guidelines. 

F. Contractor shall immediately notify the Engineer of any storm sewer where a collapse 
has occurred or is imminent. 

G. Whenever possible, Contractor shall complete the inspection of a section of storm sewer 
in one continuous run.  Contractor shall complete each section of storm sewer in its 
entirety before stopping activities for a particular day.  Recordings of inspections 
included in the report shall be continuous between structures.  Multiple sections of storm 
sewer may be included in a single recording.  A single section shall not span multiple 
recordings. 
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H. Contractor shall ensure maximum production per day with each Project Site inspection to 
minimize the time at each location, reduce backups from plugging, maintain traffic flow, 
and minimize safety concerns. 

I. Engineer or Resident Project Representative shall have access to remotely view and 
observe all inspections and operations at all times.  Contractor shall have all recorded 
inspections and necessary playback equipment readily accessible for review by the 
Engineer or Resident Project Representative during the Work. 

J. Data Collection 
1. Camera shall move through the storm sewer in a stable condition and at a 

uniform rate throughout the inspection, stopping when necessary to ensure proper 
documentation of internal conditions, features, or defects.  Camera shall travel no 
faster than 30-feet per minute. 

2. Camera shall be positioned to reduce the risk of distortion.  Camera shall be 
positioned centrally within the storm sewer.  The top of the storm sewer shall 
correspond to the top of the lens unless adjusting the lens to view a particular 
defect or feature. 

3. Contractor shall display at least 75% of the pipe wall at all times during 
inspection so that defects, features, and other notable information can be 
collected.  Contractor shall reduce the flow by use of pipe plugging or bypass 
pumping when necessary. 

4. At least 90% of the pipeline shall be free of solids, sediment, or debris.  If the 
pipe is less than 90% free of solids, sediment, and debris Contractor shall submit 
photographs of the pipeline to the Engineer to determine if the pipeline should be 
cleaned.  The Engineer or Resident Project Representative may make this 
determination at the Site using the Contractor’s video inspection equipment.  
Contractor shall clean the pipeline as directed by the Engineer or Resident 
Project Representative. 

5. At the start of the inspection for a particular section of the storm sewer the 
following data shall be clearly displayed on the monitor and recording of data in 
alphanumeric form: 
a. Measurement meter with current position. 
b. Size (inside diameter or dimensions) of the pipeline (examples: 15-

inches, 2-feet high by 3-feet wide). 
c. Shape of the pipeline. 

1) Arch 
2) Box 
3) Circular 
4) Elliptical 
5) Unknown 

d. Length of the pipeline. 
e. Material of the pipeline, including any change in material. 

1) Brick 
2) Concrete 
3) Corrugated Metal Pipe (CMP) 
4) Ductile Iron (DI) 
5) High Density Polyethylene Pipe (HDPE) 
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6) Poly Vinyl Chloride (PVC) 
7) Reinforced Concrete Pipe (RCP) 
8) Unreinforced Concrete Pipe (CP) 
9) Vitrified Clay Pipe (VCP) 
10) Unknown 

f. City of Durham facility ID for upstream and downstream structures as 
well as the pipe line. 

g. Date and time of inspection. 
h. Road name or location. 
i. Direction of inspection (upstream or downstream). 

6. Once the inspection of the storm sewer is underway, specific data should be 
continuously displayed on the monitor and recording. The size and position of 
the data should be such as to not interfere with the picture, yet shall be easily 
readable when viewed.  At minimum, the following data should be continuously 
displayed: 
a. Measurement meter with current position. 
b. City of Durham facility ID for upstream and downstream structures. 

7. MS4 Inspections (Storm Sewer): In addition to the digital images and video files 
the following information shall be collected for each storm sewer inspection. 
a. The conditions in which the inspection was conducted. 

1) Dry weather with no flow. 
2) Wet weather with some base flow. 

b. Accurate distances from starting point to all connections and drainage 
structures encountered during the inspection. 

c. Size, material, shape, and location of all connections to the pipeline.  
This information shall include a description of any flow coming from the 
service connections (example: 10-inch, HDPE, circular, continuous 
flow). 

d. City of Durham facility ID, size (inside diameter or dimensions), type, 
and material of all drainage structures connecting the pipelines.  This 
information shall include the size, material, shape, and location of all 
connections to the drainage structure. 
1) Types 

a) Combination Inlet 
b) Curb Inlet 
c) Drop Inlet 
d) End Section 
e) Junction Box 
f) Slab Type Drop Inlet 
g) Manhole 
h) Unknown 

2) Materials 
a) Brick 
b) Concrete Block 
c) Pre-Cast Concrete 
d) Unknown 

8. MS4 Basin Inspection: In addition to the digital images and video files the 
following information shall be collected for each basin inspection. 
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a. The date and time of the inspection. 
b. The conditions in which the inspection was conducted. 

1) Dry weather with no flow. 
2) Wet weather with some base flow. 

c. City of Durham facility ID. 
d. Size (inside diameter or dimensions) of the basin (examples: 4-feet, 3-

feet by 3-feet wide). 
e. Type of basin. 

1) Types 
a) Combination Inlet 
b) Curb Inlet 
c) Drop Inlet 
d) End Section 
e) Junction Box 
f) Slab Type Drop Inlet 
g) Manhole 
h) Unknown 

f. Basin material. 
1) Materials 

a) Brick 
b) Concrete Block 
c) Pre-Cast Concrete 
d) Unknown 

g. Size, material, shape, and location of all service connections to the basin.  
This information shall include a description of any flow coming from the 
service connections (example: 10-inch, HDPE, circular, continuous 
flow). 

9. Contractor shall produce five images for each pipeline section of storm sewer 
(MS4 Inspections) or structure (MS4 Basin Inspection), at a minimum.  
Additional images may be necessary, depending upon storm sewer conditions, to 
document unusual, questionable, or severe conditions.  Images of all service 
connections and all defects with a NASSCO PACP defect grade of 4 or 5 are 
mandatory and shall be included in the inspection report. 

10. The audio portion of the recordings shall provide a voice narrative of general 
information and observations made during the inspections.  The narrator’s voice 
should be clear and discernible.  Voice descriptions shall include the following 
information: 
a. City of Durham facility ID of the storm sewer or structure. 
b. Direction of inspection (upstream or downstream). 
c. Descriptions of defects, infiltration, leaking, service connections, general 

observations, unusual or severe conditions. 
11. Contractor shall document in writing all pipelines and structures discovered as 

part of the inspection.  The location of buried drainage structures shall be marked 
above ground using survey grade marking paint.  Contractor shall immediately 
notify the Resident Project Representative of all pipelines and structures 
discovered as part of the inspection. 
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12. Contractor shall stop inspection camera and use pan and tilt features to document 
and provide the best possible image of all connections and defects encountered in 
the storm sewer. 

13. Inspection camera shall be kept level and pointed straight ahead while moving 
through the storm sewer. 

14. Contractor shall not be required to fully inspect service laterals smaller than 15-
inched in diameter.  However, camera should be rotated during inspection in 
order to provide an internal view of the service lateral.  The position and 
stationing of each service lateral shall be noted in the inspection report. 

15. Obstructions may be encountered during the course of the inspection that prevent 
the travel of the inspection equipment.  Each occurrence shall be considered 
separately.  Generally, however, the Contractor shall first attempt to pass the 
obstruction, and if failing in this attempt or if equipment damage may occur, 
Contractor shall withdraw the equipment and attempt inspections from the 
opposite end of the storm sewer.  Should additional obstructions be encountered 
after the first re-employment and no means are available for passing the 
obstructions without damage to the equipment, then the remaining sections of the 
storm sewer not inspected shall be excluded from the Work requirements of the 
Contract.  No additional payment shall be made due to difficulties encountered 
during internal inspection.  In addition, the Contractor shall have no claim for 
payment for internal inspection not completed due to obstructions.  An alternate 
method of moving the camera may be suggested by the Contractor to complete 
inspections of storm sewers with obstructions.  The inspection shall be attempted 
to determine the condition of as much of the storm sewer as possible. The 
Contractor shall select the method of performing the inspection (i.e. pushing, 
pulling, or self-propelled) approved by the Engineer.  The extent of the 
inspection accomplishment shall be at the discretion of the Engineer.  Should the 
Contractor’s inspection equipment become immobilized within a pipeline, said 
equipment shall be removed from the line.  If excavation is required to retrieve 
the Contractor’s equipment, the excavation shall be accomplished at the 
Contractor’s expense.  Following removal of the equipment, the Contractor shall 
restore the storm sewer and the Project Site in accordance with the construction 
specifications of the governing body having jurisdiction. 

16. Picture quality and definition shall be to the satisfaction of the Engineer, and if 
unsatisfactory, inspection shall be performed again with the appropriate changes 
made as designated by the Engineer at no additional cost to the Owner. 

K. Data Review, Reporting, and Delivery 
1. Contractor shall review collected data, code observations, and complete a full 

NASSCO Pipeline Assessment & Certification Program (PACP) evaluation of 
each inspected storm sewer section. 

2. Contractor shall review collected data, code observations, and complete a full 
NASSCO Manhole Assessment & Certification Program (MACP) evaluation of 
each inspected basin. 

END OF SECTION 
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SECTION 30 10 05 

STORM SEWER CLEANING 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Unit Price Work – Measurement and payment. 
2. Scope of Work. 
3. Submittals. 

B. Related Sections: 
1. Section 30 10 00: Municipal Separate Storm Sewer System (MS4) Inspections 
2. Section 30 11 00: Project Special Provisions. 

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT 

A. Cleaning for MS4 Inspections (Location, Condition, and Illicit Discharge Verification): 
1. Basis of Measurement: By hour (HR). 
2. Basis of Payment: Includes the work described in this specification and will be 

paid as the actual number of hours the Contractor’s personnel is actively engaged 
in performing cleaning in order to perform MS4 inspections.  Unit price for the 
cleaning shall include all costs for removal and disposal of all shapes, sizes and 
quantities of materials from the storm sewer.  Unit price for the flushing shall 
include costs for all safety precautions outlined in the General Requirements, or 
required by agencies having jurisdiction. 

1.3 SCOPE OF WORK 

A. Furnish all labor, materials, equipment, services, and incidentals required to perform 
cleaning of the designated storm sewers.  Storm sewer walls shall be cleaned adequately 
to provide for proper inspection to discern structural defects, misalignment, 
infiltration/inflow, and sources of leaking. 

B. Cleaning shall include the proper high pressure water jetting, rodding, bucketing, 
brushing, and flushing of storm sewers and structures prior to inspection. 

C. Cleaning may involve preparatory or light storm sewer cleaning (small amounts of debris 
and/or light root growth existing within the storm sewer) or heavy storm sewer cleaning 
(large amounts of debris, large size stones/bricks, and/or heavy root growth existing 
within the storm sewer). 
1. Preparatory or light cleaning is defined as all cleaning up to and including three 

passes of high pressure water jetting. 
2. If, after three passes of high pressure water jetting, the storm sewer is still not 

clean, Contractor shall inform the Engineer of the condition and the reason(s) for 
the failure to fully clean the storm sewer.  The Engineer may then direct the 
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Contractor to perform heavy cleaning of the problem section of the storm sewer.  
Contractor will be reimbursed for only that heavy cleaning which is approved by 
the Engineer. 

D. Cleaning shall dislodge, transport, and remove all dirt, sludge, mud, sand, gravel, rocks, 
bricks, grease, roots, sticks, asphalt, concrete, and all other debris from the interior of the 
storm sewer. 

1.4 SUBMITTALS 

A. Submit to Engineer, in accordance with Section 01 33 00, the proposed cleaning method 
and equipment to be used for each segment of the storm sewer to be cleaned. 

B. Submit to the Engineer, in accordance with Section 01 33 00, the proposed disposal site 
for material removed from the storm sewer during cleaning operations. 

C. Submit to the Engineer, in accordance with Section 01 33 00, the following items at least 
two weeks prior to initial flushing. 
1. Cleaning start date. 
2. Estimate of how much decant water will be sent into the storm sewer. 
3. Time of decant water (total number of days anticipated and hours each day). 

PART 2 PRODUCTS 

2.1 EQUIPMENT 

A. Hydraulic High Pressure Jet Equipment 
1. Hydraulic high pressure jet equipment shall have the following: 

a. Minimum of 500-feet of high pressure hose. 
b. Two or more high velocity nozzles capable of producing a scouring 

action from 15 to 45 degrees in all storm sewer sizes to be flushed. 
c. High velocity gun for washing and scouring storm sewer structure walls 

and floors.  Gun shall be capable of producing flows from a fine spray to 
a long distance solid stream. 

d. Water tank, auxiliary engines and pumps, and a hydraulically driven hose 
reel. 

e. Equipment operating controls located above ground. 

B. Mechanical Cleaning Equipment 
1. Mechanical cleaning equipment shall be either power buckets or power rodders.  

The equipment may be necessary for the removal of roots or heavy debris. 
a. Power bucket equipment shall have the following: 

1) Buckets in pairs and with sufficient dragging power to perform 
work efficiently. 

2) Use v-belts for power transmission or have an overload device.  
No direct drive machines shall be permitted. 

3) Take up drum and a minimum of 500-feet of cable. 
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4) Capability to drag storm sewer with buckets, brushes, scrapers, 
swabs or other similar devices. 

b. Power rodder equipment shall have the following: 
1) Sectional or continuous. 
2) Hold a minimum of 750-feet of rod. 
3) Rod with specifically treated steel. 
4) Fully enclosed and have an automatic safety throw out clutch or 

relief valve. 
5) Capability of cleaning distances covered under the Contract in 

one step. 
6) Capability of spinning the rod either clockwise or counter-

clockwise. 
7) Capability of pushing or pulling the rod without rotating the 

machine. 

C. The equipment selected for cleaning shall be capable of removing dirt, sludge, mud, sand, 
gravel, rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris from the 
storm sewer. 

D. Where the Engineer has approved cleaning to be performed in advance of inspection, the 
Contractor shall clean storm sewers utilizing cleaning equipment approved for use by the 
Engineer. 

E. All cleaning equipment, including machines, devices, tools, etc., required for the entire 
cleaning operations shall be owned or leased and operated by the Contractor.  Contractor 
shall certify that backup cleaning equipment is available and can be delivered to the site 
within twenty-four (24) hours.  The Contractor shall also submit his equipment list to the 
Engineer before commencement of the Work. 

PART 3 EXECUTION 

3.1 MAN ENTRY 

A. Storm sewers included in the Work are large enough to allow man entry. 

3.2 PREPARATION 

A. Selection of cleaning equipment shall be based on the conditions of the storm sewer at 
the time the Work commences.  Equipment and methods selected shall be acceptable to 
the Engineer.  However, acceptance of a proposed method does not relieve Contractor of 
responsibility to adequately clean the storm sewer to allow performance of the Work, nor 
does it relieve Contractor of liability for damages to the pipe as a result of inappropriate 
cleaning methods. 

B. Use properly selected equipment to remove all dirt, sludge, mud, sand, gravel, rocks, 
bricks, grease, roots, sticks, asphalt, concrete, and all other debris. 
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C. Contractor shall obtain prior approval from the Engineer before using the local public 
water supply and shall comply with all Federal, State, and City laws and regulations 
concerning water drawn from a public water supply.  Waste of water by Contractor shall 
be sufficient cause for withdrawing the privilege of unrestricted water use.  Hydrants 
shall only be operated under the supervision of the Engineer’s personnel. 

D. No storm sewer cleaning shall take place in a particular storm sewer segment until all the 
upstream segments have been cleaned.  If cleaning is done in a downstream pipe segment 
in order to facilitate overall cleaning operations, the segment shall be re-cleaned at no 
additional cost, after all segments upstream of that segment have been cleaned. 

3.3 PERFORMANCE 

A. Cleaning shall be performed in the seventy-two (72) hour period immediately before 
inspection. 

B. All precautions shall be taken by the Contractor to protect the storm sewer from damage 
that may result from the use of unsuitable equipment or improper use of approved 
cleaning equipment.  Any storm sewers damaged during cleaning operations as a result of 
the Contractor’s operations shall be promptly repaired to an acceptable condition by and 
at the expense of the Contractor.  Engineer will determine the acceptable condition. 

C. If the Contractor’s cleaning equipment becomes immobilized within a storm sewer, exits 
the line through broken pipe or portions break off within a storm sewer, said equipment 
shall be retrieved at the Contractor’s expense.  The Contractor shall act immediately to 
remedy problems created by the cleaning procedure, which represent a hazard to the 
general public, such as the collapse of the ground surface above a storm sewer.  
Contractor shall be responsible for any costs associated with equipment retrieval that 
necessitates excavation.  Following removal of the equipment, the Contractor shall 
restore the line and the site in accordance with the construction specifications of the 
governing body having jurisdiction. 

D. If cleaning of an entire section cannot be successfully performed from one access point, 
the equipment shall be set up at another access point and cleaning attempted again.  If 
successful cleaning cannot be performed from the second access point, or the equipment 
fails to traverse the entire length between the access points, it will be assumed that a 
major blockage exists and the cleaning effort shall be abandoned until which time the 
blockage is identified and resolved by man entry.  Any suspected blockages shall be 
reported to the Engineer immediately. 

E. Take all precautions to avoid damage or flooding to public or private property served by 
the storm sewer. 

F. Removal of Materials 
1. Remove all dirt, sludge, mud, sand, gravel, rocks, bricks, grease, roots, sticks, 

asphalt, concrete, and all other debris at the downstream structure of the section 
being cleaned. 

2. Passing material from one section of the storm sewer to another is not permitted. 



CONTRACT: SD-2012-04  STORMWATER & GIS SERVICES DIVISION 
PROJECT: MS4 Inspections  DEPARTMENT OF PUBLICWORKS 
DATE: November 21, 2012  CITY OF DURHAM, NORTH CAROLINA 
 

 
 SECTION: 30 10 05 – Storm Sewer Cleaning 
 PAGE: 5 

3. Contractor shall be responsible for the removal of all material and equipment 
from the Site and restoring the Site to its original condition. 

G. Disposal of Materials 
1. Remove from the Site and properly dispose of all dirt, sludge, mud, sand, gravel, 

rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris 
recovered during the cleaning operation. 

2. Under no circumstances shall the accumulation of dirt, sludge, mud, sand, gravel, 
rocks, bricks, grease, roots, sticks, asphalt, concrete, and all other debris be 
permitted, unless prior written authorization is given by the Engineer. 

3. Contractor shall comply with all applicable Federal, State, and City laws and 
regulations concerning disposal of materials. 

4. Dispose of all materials removed from the storm sewer not designated as 
regulated material or Acid Producing Soil, as follows: 
a. Once material leaves the Project Site, the Contractor shall be responsible 

for ensuring that the handling procedures, placement method, and 
disposal location are according to applicable Federal, State, and local 
laws, rules, and requirements, including permits that may be issued for 
the Project. 

b. If the disposal of excess material results in a violation notice from any 
governmental authority, immediately correct the violation.  Contractor 
shall indemnify and defend the City of Durham for any violation 
incurred, penalty assessed, or any claims, suits, losses, demands or 
damages of whatever kind or nature arising out of, or claimed to arise out 
of, the improper disposal of excess materials. 

c. If the Contractor does not correct the violation to the satisfaction of the 
governmental authority that issued the violation notice, the Contractor is 
responsible for assessed penalties including costs incurred by the City of 
Durham to remedy the violations. 

5. For Hazardous Waste, Contractor shall pay fees associated with removal and 
disposal of Hazardous Waste.  Submit the results of material sampling and 
analysis, waste facility applications and acceptance documentation, and fee 
payment requirements to the Engineer at least fifteen (15) days before planned 
removal of Hazardous Waste.  Submit to the Engineer a bill of lading for each 
truckload of Hazardous Waste removed from the Project Site.  Ensure that the 
bill of lading and waste manifest include the following information: 
a. Transport Subcontractor name, address, permit number, and telephone 

number. 
b. Type and quantity of Hazardous Waste removed. 
c. Weight of vehicle with weigh slip. 
d. Recycling or disposal facility name, address, permit number(s), and 

telephone number(s). 
e. Date removed from the Project Site. 
f. Signature of transport vehicle operator. 
g. The Engineer will sign the bills of lading for the City of Durham as the 

generator within the Project Site.  Submit one (1) copy of the bill of 
lading to the Engineer by the end of each working day that the transport 
vehicle leaves the site.  The licensed hauler shall transport the Hazardous 
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Waste to the disposal/recycling facility with no unauthorized stops in 
between, except as required by regulatory authority.  The hauler shall use 
appropriate vehicles and operating practices to prevent spillage or 
leakage from occurring during transport.  Remove excess soil adhering to 
the wheels or under carriage of the vehicles before leaving the Project 
Site. If soil or water escapes to the public roads, immediately clean the 
road to restore it to the original condition and immediately notify the 
Engineer.  Do not transport Hazardous Waste over public roads if they 
contain free liquid or are sufficiently wet to be potentially flowable 
during transport.  Submit one (1) copy of the documentation of the 
disposal facility’s acceptance of the Hazardous Waste, including the 
weight ticket slips, to the Engineer within fifteen (15) days of acceptance 
at the disposal facility.  Immediately submit written notification to the 
Engineer if problems arise, regarding the facility chosen to accept the 
Hazardous Waste for off-site management, that would require the return 
of waste, or if the chosen facility has violated any environmental 
regulation that may result in regulatory enforcement action.  Propose an 
alternate disposal facility, and obtain the Engineer’s written approval of 
off-site management at such facility. 

H. All decant water discharged to downstream storm sewer must have a turbidity of not 
greater than 50 NTU. 

3.4 FIELD QUALITY CONTROL 

A. Acceptance of storm sewer cleaning shall be contingent on satisfactory completion of the 
MS4 inspections.  If MS4 inspections show the cleaning to be unsatisfactory as 
determined by the Engineer, the storm sewer shall be re-cleaned and re-inspected, until 
the cleaning is shown to be satisfactory, at no additional cost to the Owner. 

B. The Engineer reserves the right to test the decant water at any time.  If the turbidity 
exceeds 50 NTU, the decant water will no longer be allowed to be discharged into the 
downstream storm sewer system and must be disposed of properly at no additional cost to 
the Owner. 

END OF SECTION 
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SECTION 30 11 00 

PROJECT SPECIAL PROVISIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Incidental Items 
2. Mobilization 

B. Related Sections: 
1. Section 30 10 00: Municipal Separate Storm Sewer System (MS4) Inspections. 
2. Section 30 10 05: Storm Sewer Cleaning 

1.2 INCIDENTAL ITEMS 

A. All erosion control and traffic control measures needed to complete the Work are 
considered incidental.  No additional allowance shall be made for these measures.  There 
are no City of Durham fees associated with lane closures or traffic detours that may be 
needed for traffic control.  All planned lane closures and traffic detours shall be reviewed 
and approved by the Resident Project Representative before implementation. 

B. All costs for removing, hauling, and properly disposing of sediment and debris from the 
MS4 needed to complete the Work are considered incidental.  No additional allowance 
shall be made for these items. 

C. Locate Buried Drainage Structure 
1. This work involves the location of buried storm drainage structures at the 

direction of the Engineer.  All work associated with locating buried drainage 
structures is considered incidental.  This work shall include all means necessary 
to accurately locate a buried drainage structure.  These methods include but are 
not limited to the following: 
a. Probe rods; 
b. Metal detection; 
c. Determining distance and location from known objects and structures via 

video inspection. 

1.3 MOBILIZATION 

A. Mobilization for MS4 Inspections (Location, Condition, and Illicit Discharge 
Verification):  Contractor will be paid for “MOBILIZATION FOR MS4 
INSPECTIONS” once for each individual Project Site where “MS4 INSPECTIONS” 
work is performed.  No additional mobilization shall be paid for returning to Project Sites 
where this work spans more than one calendar day.  The Sites included in the Drawings 
and any additional Sites included in a Change Order represent the individual Project 
Sites. 
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B. MS4 Basin Inspection:  There is no payment for mobilization for this item.  Mobilization 
to each basin is included in the pay item.  Basin locations are throughout the City of 
Durham.  Mapped locations of basin with City of Durham facility IDs will be provided to 
the Contractor after award at the Preconstruction Conference. 

PART 2 PRODUCTS – Not Used 

PART 3 EXECUTION – Not Used 

END OF SECTION 




